| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 141 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/03/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOWBI D
1 351128289 BEATY CONSTRUCTI ON, | NC. $ 1, 286, 279. 73 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $ 1,324,170.75 102.9458%
3 350999231 HUNT PAVI NG COMPANY, | NC. $ 1,324,237.78 102.9510%
4 35-1357381 O MARA, DAVE CONTRACTOR $ 1,396, 046. 67 108.5337%
5 350918397 R ETH R LEY CONSTRUCTI ON $ 1, 486, 412. 65 115.5591%
6  35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,494,872.79 116.2168%
[( 1 ) 35-1128289 [( 2 ) 35-1151771 |( 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. | CALUVET ASPHALT PAVING CO | | HUNT PAVI NG COVPANY, | NC.
LINE NO/ ITEMCODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I | I
0001 105-07039 9.000 MBS | 1800. 00000 16200. 00| 1800. 00000 16200. 00| 1800. 00000 16200. 00
FI ELD OFFI CE, B | | |
0002 105- 06845 LUMP |  35000. 00000 35000. 00|  30000. 00000 30000. 00|  30166. 41000 30166. 41
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP |  64300. 00000 64300. 00|  71000. 00000 71000. 00|  66500. 00000 66500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP |  25725. 00000 25725.00|  50000. 00000 50000. 00|  26600. 00000 26600. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 577.000 n2 | 10. 00000 5770. 00| 12. 50000 7212. 50| 9. 00000 5193. 00
PAVEMENT REMOVAL | | |
0006 202-02286 1.000 EACH |  20000.00000 20000. 00|  10000. 00000 10000. 00| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE , STR NO 38 | | |
0007 202-60820 312.000 n2 | 12. 50000 3900. 00| 7. 50000 2340. 00| 8. 14000 2539. 68
SURFACE M LLI NG ASPHALT | | |
0008 202- 60822 146.000 nm2 | 11. 00000 1606. 00| 11. 00000 1606. 00| 8. 42000 1229. 32
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE , STR NO 38 [ [ [
0009 203- 02000 6483.000 n8 | 11. 75000 76175. 25| 25. 00000 162075. 00| 28. 00000 181524. 00
EXCAVATI ON, COVWON | | |
0010 205-03371 50.000 n8 | 30. 00000 1500. 00| 40. 00000 2000. 00| 18. 21000 910. 50
I I

SEDI MENT REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/04
PAGE : 141 -2
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL CRDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
| 1 ) 35-1128289 [( 2 ) 35-1151771 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. | CALUVET ASPHALT PAVING CO. | | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ L e .
0011 205-06931 57.000 My | 75. 00000 4275. 00| 34. 00000 1938. 00| 51. 14000 2914. 98
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0012 205-06932 10.000 m | 75. 00000 750. 00| 23. 10000 231. 00| 78. 44000 784. 40
TEMPORARY CHECK DAM STRAW BALES | |
0013 205-06933 10.000 EACH | 75. 00000 750. 00| 65. 00000 650. 00| 59. 34000 593. 40
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205-06934 2.600 My | 600. 00000 1560. 00| 385. 00000 1001. 00| 591. 24000 1537. 22
TEMPORARY MULCHI NG | | |
0015 205- 06936 12.000 My | 100. 00000 1200. 00| 56. 00000 672. 00| 30. 00000 360. 00
TEMPORARY SEDI MENT TRAP | | |
0016 205-06937 500.000 m | 5. 50000 2750. 00| 4. 50000 2250. 00| 5. 31000 2655. 00
TEMPORARY SI LT FENCE | | |
0017 207-07498 11459.000 n2 | 5. 00000 57295. 00| 7. 25000 83077. 75| 6. 00000 68754. 00
SUBGRADE TREATMENT, TYPE A | | |
0018 207-07499 1394.000 n2 | 11. 00000 15334. 00| 9. 00000 12546. 00| 6. 20000 8642. 80
SUBGRADE TREATMENT, TYPE B | | |
0019 211-07454 431.600 nB8 | 32.50000 14027. 00| 15. 00000 6474. 00| 13. 00000 5610. 80
STRUCTURE BACKFI LL | | |
0020 213-52830 45.600 n8 | 150. 00000 6840. 00| 95. 00000 4332. 00| 126. 82000 5782. 99
FLOMBLE MORTAR | | |
0021 301-07448 1887.000 My | 20. 00000 37740. 00| 12. 00000 22644. 00| 19. 21000 36249. 27
COVPACTED AGGREGATE, NO. 53, BASE | |
0022 303-07449 11.000 My | 40. 00000 440. 00| 60. 00000 660. 00| 42.32000 465. 52
COVPACTED AGGREGATE, NO 73 | | |
0023 304-07490 49.000 My | 110. 00000 5390. 00| 100. 00000 4900. 00| 107. 89000 5286. 61
HVA PATCH NG TYPE B | | |
0024 401-06264 LUWP | 2500. 00000 2500. 00| 1000. 00000 1000. 00| 1078. 91000 1078. 91
PROFI LOGRAPH, HVA | | |
0025 401-07333 1399.000 My | 53. 00000 74147. 00| 48. 00000 67152. 00| 51. 79000 72454, 21
QC/ QX HVA, 2. 76, SURFACE, 9.5 mm [ | |
0026 401-07402 1039.000 My | 50. 00000 51950. 00| 45. 00000 46755. 00| 48. 55000 50443. 45
QA HWVA, 2, 76, |NTERMVEDI ATE, 19.0 nm | [ |
0027 401-07417 4663.000 My | 45. 00000 209835. 00| 41. 00000 191183. 00| 44. 24000 206291, 12
QA HVA, 2, 76, BASE, 25.0 W | | |
0028 402-07440 1000.000 My | 45. 00000 45000. 00| 41. 00000 41000. 00| 44. 24000 44240. 00
HVA BASE, TYPE A | | |
0029 404-05511 3702.000 n2 | 2. 00000 7404. 00| 1. 80000 6663. 60| 1. 94000 7181. 88
SEAL CQAT, 2 | | |
0030 406- 05520 12.020 My | 110. 00000 1322. 20| 100. 00000 1202. 00| 107. 89000 1296. 84
|

ASPHALT FOR TACK CQOAT



ENG NEER S ESTI MATE: $ 1, 370, 739. 36

CALL CRDER @ 141

LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -26282-A

GREENFI ELD DI STRI CT

COUNTI ES

RQUTE

44

SHELBY

DATE :
PAGE :

12/ 30/ 04
141 -3

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0032 604-91531 940.000 nR
SI DEWALK, CONCRETE, 100 mm

0033 605-06155 986.000 m
CURB AND GUTTER, CONCRETE, MODI FI ED

0034 610-07486 1274.000 My
HVA FOR APPROACHES, TYPE A

0035 611-05330 579.000 nR
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS
150 mm

0036 611-06497 18. 000
MAI LBOX ASSEMBLY, SI NGLE

0037 611-06498 1. 000
MAI LBOX ASSEMBLY, DOUBLE

0038 615-06490 14. 000
RI GHT OF WAY MARKER

0039 615-06505 5.000 EA
MONUMENT, B

0040 615-06510 1.000 EA
MONUMENT, C

0041 616-02320 158.000 n®
GEOTEXTI LES

0042 616-06451 73.000 My
RI PRAP, UNI FCRM

0043 621-01004 2.000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0044 621-06545 0.600 My
FERTI LI ZER

0045 621-06553 110. 000 kg
SEED M XTURE, R

0046 621-06557 48.000 kg
SEED M XTURE, T

0047 621-06565 2.600 My
MULCH NG MATERI AL

0048 621-06567 165. 000 KL
WATER

0049 621-06575 8772.000 n®
SODDI NG NURSERY

0050 714-99348 24.000 m

CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 1500 mm x 900 mm

1 ) 35-1128289

I
| BEATY CONSTRUCTI ON, | NC.

| (

) 35-1151771
| CALUVET ASPHALT PAVI NG CO.

3 ) 35-0999231

I | HUNT PAVI NG COWPANY, | NC.

UNIT PRI CE AMOUNT|  UNIT PRI CE

| asloooo0 32000, 00 3100000 20140, 00|
I 55. 00000 54230.001 48. 25000 47574. 50
; 55. 00000 70070.001 49. 00000 62426. 00
f 60. 00000 34740.001 46. 25000 26778.75
I | I
; 180. 00000 3240.00; 125. 00000 2250 OOJ
| 250. 00000 250.00: 165. 00000 165. 00
ﬂ 120. 00000 1680.00; 110. 00000 1540. 00
‘ 550. 00000 2750.00{ 450. 00000 2250. 00
I 500. 00000 500.00I 350. 00000 350. 00
‘ 2. 50000 395.00I 3. 00000 474.00
‘ 32. 50000 2372.50“ 25. 00000 1825. 00
‘ 700. 00000 1400.005 500. 00000 1000.0J
I I I
; 750. 00000 450.00; 495. 00000 297.00
1 8. 00000 880.00I 4. 95000 544. 50
, 20. 00000 960.00I 4. 95000 237.60
H 575. 00000 1495.00I 385. 00000 1001. 00
1 2. 75000 453.75I 13. 00000 2145. 00
‘ 5. 00000 43860.005 4. 25000 37281.0&
; 1000. 00000 24000.00# 850. 00000 20400. 00

|

UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 141 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-1151771 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. | CALUVET ASPHALT PAVING CO. | | HUNT PAVI NG COWPANY, | NC,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | WTPRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 715-05149 388.000 m | 75. 00000 29100. 00| 88. 00000 34144. 00| 82. 62000 32056. 56
PIPE, TYPE 2, O ROULAR 300 mm [ | |
0052 715-05151 139.500 m | 81. 00000 11299. 50| 99. 00000 13810. 50| 92. 82000 12948. 39
PIPE, TYPE 2, CO/ROULAR 375 mm [ | |
0053 715-05152 65.500 m | 95. 00000 6222. 50| 155. 00000 10152. 50| 146. 58000 9600. 99
PIPE, TYPE 2, O ROUWLAR 450 mm [ | |
0054 715-05169 88.500 m | 88. 00000 7788. 00| 115. 00000 10177. 50| 122. 76000 10864. 26
PIPE, TYPE 3, O/ ROULAR 375 mm [ | |
0055 715-05171 80.000 m | 95. 00000 7600. 00| 112. 00000 8960. 00| 94. 98000 7598. 40
PIPE, TYPE 3, O ROUWLAR 450 mm [ | |
0057 715-46005 15.000 EACH | 250. 00000 3750. 00| 595. 00000 8925. 00| 140. 26000 2103. 90
Pl PE END SECTION, 375 nm | | |
0058 715-46010 4.000 EACH | 300. 00000 1200. 00| 725. 00000 2900. 00| 188. 81000 755. 24
Pl PE END SECTI ON, 450 nm | |
0059 715-46000 1.000 EACH | 225. 00000 225. 00| 720. 00000 720. 00| 131. 63000 131. 63
Pl PE END SECTION, 300 nm | | |
0060 720- 44000 4.000 EACH | 400. 00000 1600. 00| 420. 00000 1680. 00| 389. 32000 1557. 28
CASTING ADJUST TO GRADE | | |
0061 720- 45045 4.000 EACH | 1400. 00000 5600. 00| 1250. 00000 5000. 00| 1345. 72000 5382. 88
I NLET, J10 [ [ |
0062 720- 45055 2.000 EACH | 1500. 00000 3000. 00| 1250. 00000 2500. 00| 1345. 72000 2691. 44
I NLET, MLO [ [ [
0063 720-45275 1.000 EACH | 1200. 00000 1200. 00| 1300. 00000 1300. 00| 1653. 68000 1653. 68
Pl PE CATCH BASIN, 600 nm | | [
0064 720-45410 3.000 EACH | 2400. 00000 7200. 00| 1425. 00000 4275. 00| 1491. 85000 4475.55
MANHOLE, 4 | | |
0065 720- 98555 3.000 EACH | 2000. 00000 6000. 00| 1700. 00000 5100. 00| 1818. 28000 5454. 84
I NLET, C15 | | |
0066 801-04308 7.000 EACH | 180. 00000 1260. 00| 70. 00000 490. 00| 350. 65000 2454. 55
ROAD CLOSURE S| GN ASSEMBLY | | |
0067 801-06207 4560.000 m | 3. 50000 15960. 00| 3. 18000 14500. 80| 2. 75000 12540. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0070 801-06625 71.000 EACH | 38. 50000 2733. 50| 55. 00000 3905. 00| 70. 13000 4979. 23
DETOUR ROUTE MARKER ASSEMBLY | [ |
0071 801-06640 47.000 EACH | 137. 50000 6462. 50| 90. 00000 4230. 00| 91. 71000 4310. 37
CONSTRUCTI ON SI G\, A [ | [
0072 801-06645 4.000 EACH | 40. 00000 160. 00| 30. 00000 120. 00| 48. 55000 194. 20
I

CONSTRUCTION SIGN, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-1151771 [( 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. | CALUVET ASPHALT PAVING OO | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0073 801-06775 LUMP |  33143. 00000 33143.00|  40200. 00000 40200.00]  42000. 00000 42000. 00
MAI NTAI NI NG TRAFFI C | |
0074 802-05701 148.800 m | 46. 00000 6844. 80| 38. 00000 5654. 40| 49. 63000 7384.94
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | [ |
BASE | | [
0075 802-05702 16.200 m | 33. 50000 542. 70| 28. 00000 453. 60| 47. 47000 769. 01
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ |
0076 802-76025 7.200 2 | 144. 00000 1036. 80| 120. 00000 864. 00| 196. 36000 1413. 79
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm TH CKNESS | | |
0077 802-76035 11.220 n2 | 155. 00000 1739. 10| 130. 00000 1458. 60| 204. 99000 2299. 99
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0078 802- 76045 1.240 2 | 192. 00000 238. 08 160. 00000 198. 40| 223. 33000 276. 93
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | | |
0079 808-06703 1088.000 m 0. 95000 1033. 60| 1. 60000 1740. 80| 1. 21000 1316. 48
LINE, THERVOPLASTIC, SOLID, WH TE, 100m | | [
0080 808-06705 90.000 m | 4. 00000 360. 00| 3. 00000 270. 00| 4.10000 369. 00
LINE, THERMOPLASTIC, SCLID, WH TE, 200 | | [
mm | | |
0081 805-01815 2.000 EACH | 2225. 00000 4450. 00| 1850. 00000 3700. 00| 2710. 23000 5420. 46
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | | |
0082 805-01822 1.000 EACH | 1925. 00000 1925. 00| 1600. 00000 1600. 00| 2002. 46000 2002. 46
SPAN, CATENARY AND TETHER, | NSTALL | |
0083 805- 78010 1.000 EACH | 1325. 00000 1325. 00| 1100. 00000 1100. 00| 1022. 81000 1022. 81
CONTROLLER AND CABI NET, FLASHER SOLID | | |
STATE | | |
0084 805-78195 8.000 EACH | 380. 00000 3040. 00| 320. 00000 2560. 00| 316. 12000 2528. 96
TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED | | |
0085 805- 78420 1.000 EACH | 300. 00000 300. 00| 250. 00000 250. 00| 194. 20000 194. 20
DI SCONNECT HANGER | | |
0086 805- 78445 1.000 EACH | 480. 00000 480. 00| 400. 00000 400. 00| 329. 07000 329. 07
SI GNAL SERVI CE | | |
0087 805- 78480 162.000 m | 4. 25000 688. 50| 3. 50000 567. 00| 3. 45000 558. 90
SIGNAL CABLE, 3C 14GA. | | |
0088 805- 78485 16.000 m | 4. 75000 76. 00| 4.00000 64. 00| 3. 67000 58.72
|

SI GNAL CABLE, 5C 14GA.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04
141 -6

ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT 1D : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRICT
SET- ASI CE :
[( 1 ) 35-1128289 [( 2 ) 35-1151771 3 ) 35-0999231
| BEATY OCONSTRUCTI ON, | NC. | CALUMET ASPHALT PAVING OO | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0089 805-81032 2.000 EACH | 3550. 00000 7100. 00| 2950. 00000 5900. 00| 3172. 00000 6344. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0090 808-06713 1509.000 m | 0. 35000 528. 15| 0. 80000 1207. 20| 0. 86000 1297. 74
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0091 808-06716 1999.000 m | 1. 00000 1999. 00| 1. 35000 2698. 65| 0. 85000 1699. 15
LI NE, REMOVE | | |
0092 808- 75245 2198.000 m | 0. 85000 1868. 30| 1. 60000 3516. 80| 1. 21000 2659. 58
LI NE, THERMOPLASTI C, SOLI D, YELLOW | | |
100mm | |
0093 808- 75260 42.000 m | 5. 25000 220. 50| 10. 00000 420. 00| 6. 15000 258. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 nm | | |
0094 808- 75278 230.000 m | 5. 25000 1207. 50| 10. 00000 2300. 00| 6. 15000 1414. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300 nm | | |
0095 808- 75297 35.000 m | 9. 00000 315. 00| 25. 00000 875. 00| 11. 33000 396. 55
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0096 808- 75320 29.000 EACH | 55. 00000 1595. 00| 1. 00000 29. 00| 0. 00000 0. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0097 808- 75325 13.000 EACH | 60. 00000 780. 00| 2. 00000 26. 00| 0. 00000 0.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | |
0098 808- 75320 29.000 EACH | 55. 00000 1595. 00| 1. 00000 29. 00| 69. 05000 2002. 45
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0099 808- 75325 13.000 EACH | 60. 00000 780. 00| 2. 00000 26. 00| 99. 26000 1290. 38
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0100 604- 07896 48.000 n2 | 143. 00000 6864. 00| 183. 00000 8784. 00| 150. 00000 7200. 00
CURB RAMP, CONCRETE, B | | |
0102 604- 07898 4.000 n2 | 173. 00000 692. 00| 183. 00000 732. 00| 150. 00000 600. 00
CURB RAMP, CONCRETE, D | | |
0103 604-07901 33.000 n2 | 173. 00000 5709. 00| 183. 00000 6039. 00| 150. 00000 4950. 00
CURB RAMP. CONCRETE, G | | |
0104 604- 07902 57.000 n2 | 173. 00000 9861. 00| 183. 00000 10431. 00| 150. 00000 8550. 00
CURB RAMP, CONCRETE, H | | |
0105 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
I

FAI LED NMATERI AL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04

PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-1151771 [( 3 ) 35-0999231
| BEATY CONSTRUCTI ON, | NC. | CALUVET ASPHALT PAVING CO. | | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0106 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | |
0107 801-07118 29.000 m | 42. 00000 1218. 00| 13. 70000 397. 30| 28. 60000 829. 40
BARRI CADE, I11-A | | |
0108 801-07119 25.000 m | 42. 00000 1050. 00| 13. 70000 342. 50 24. 96000 624. 00
BARRI CADE, I11-B | [ |
SECTI ON TOTALS | $ 1, 286, 279. 73| $ 1, 324, 170. 75| $ 1,324, 237.78
------------------------------------------ o

CONTRACT TOTALS [ $ 1,286, 279. 73| $ 1,324, 170. 75| $ 1,324,237.78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 141 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
(4 ) 351357381 [( 5 ) 35-0918397 6 ) 35-1917625
| O MARA, DAVE CONTRACTCR | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105-07039 9.000 MXS | 1370. 00000 12330. 00| 2500. 00000 22500. 00| 1700. 00000 15300. 00
FIELD OFFICE, B | | |
0002 105- 06845 LUMP |  32000. 00000 32000.00|  29500. 00000 29500.00|  25300. 00000 25300. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP |  50000. 00000 50000. 00|  115000. 00000 115000.00]  74000. 00000 74000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 UVP |  26000. 00000 26000.00|  35000. 00000 35000. 00|  29000. 00000 29000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-02240 577.000 n2 | 7.00000 4039. 00| 10. 00000 5770. 00| 15. 00000 8655. 00
PAVEMENT REMOVAL | |
0006 202-02286 1.000 EACH | 2300. 00000 2300. 00| 8750. 00000 8750. 00| 3000. 00000 3000. 00
PRESENT STRUCTURE, REMOVE , STR NO 38 | |
0007 202-60820 312.000 n2 | 7. 50000 2340. 00| 17. 00000 5304. 00| 5. 90000 1840. 80
SURFACE M LLING ASPHALT | | [
0008 202- 60822 146.000 n2 | 8. 50000 1241. 00| 17. 00000 2482. 00| 6. 50000 949. 00
SURFACE M LLI NG PORTLAND CENMENT | [ [
CONCRETE , STR NO 38 | | |
0009 203-02000 6483.000 n8 | 17. 25000 111831. 75| 24. 75000 160454, 25| 21. 00000 136143. 00
EXCAVATI ON, COMVON | |
0010 205-03371 50.000 n8 | 26. 00000 1300. 00| 75. 00000 3750. 00| 15. 00000 750. 00
SEDI MENT REMOVE [ | |
0011 205-06931 57.000 My | 66. 00000 3762. 00| 50. 00000 2850. 00| 82. 00000 4674. 00
TEMPCRARY CHECK DAM REVETMENT R PRAP | | |
0012 205-06932 10.000 m | 76. 00000 760. 00| 75. 00000 750. 00| 87. 60000 876. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205-06933 10.000 EACH | 57. 00000 570. 00| 60. 00000 600. 00| 68. 25000 682. 50
TEMPORARY Di TCH | NLET PROTECTI ON | | [
0014 205-06934 2.600 My | 575. 00000 1495. 00| 575. 00000 1495. 00| 405. 00000 1053. 00
TEMPORARY MULCHI NG [ [
0015 205-06936 12.000 My | 68. 00000 816. 00| 175. 00000 2100. 00| 80. 00000 960. 00
TEMPORARY SEDI MENT TRAP | | |
0016 205-06937 500.000 m | 5. 25000 2625. 00| 5. 25000 2625. 00| 4. 70000 2350. 00
TEMPORARY SI LT FENCE | | |
0017 207-07498 11459.000 n2 | 9. 00000 103131. 00| 5. 60000 64170. 40| 8. 50000 97401. 50
SUBGRADE TREATMENT, TYPE A | | |
0018 207-07499 1394.000 n2 | 7.00000 9758. 00| 8. 15000 11361. 10 11. 00000 15334. 00
I

SUBGRADE TREATMENT, TYPE B [



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 141 -9
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL CRDER : 141 CONTRACT 1D : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
I( 4 ) 351357381 I( 5 ) 35-0918397 6 ) 35-1917625
| O MARA, DAVE CONTRACTCR | RETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM GODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ e m e e e e e e e e e e e e i e e e e e e e e e e e e e e e e e e e e e ee s
0019 211-07454 431.600 n8 | 33. 00000 14242. 80| 26. 50000 11437. 40| 16. 00000 6905. 60
STRUCTURE BACKFI LL | |
0020 213-52830 45.600 n8 | 126. 00000 5745. 60| 100. 00000 4560. 00| 150. 00000 6840. 00
FLOMBLE MORTAR | | |
0021 301-07448 1887.000 My | 16. 25000 30663. 75| 18. 00000 33966. 00| 24. 50000 46231. 50
COMPACTED AGGREGATE, NO 53, BASE | | |
0022 303- 07449 11.000 My | 38. 00000 418. 00| 65. 00000 715. 00| 80. 00000 880. 00
COMPACTED AGGREGATE, NO. 73 | |
0023 304- 07490 49.000 My | 82. 00000 4018. 00| 120. 00000 5880. 00| 78. 00000 3822. 00
HVA PATCH NG TYPE B | | |
0024 401- 06264 LUWP | 3550. 00000 3550.00]  3200. 00000 3200.00]  3400. 00000 3400. 00
PROFI LOGRAPH, HVA | |
0025 401-07333 1399.000 My | 58. 00000 81142. 00| 59. 00000 82541. 00| 55. 25000 77294.75
QA HVA, 2. 76, SURFACE, 9.5 mm | | |
0026 401- 07402 1039.000 My | 51. 25000 53248. 75| 54. 00000 56106. 00| 48. 75000 50651. 25
QA HVA, 2, 76, | NTERVEDIATE, 19.0 mm | | |
0027 401-07417 4663.000 My | 50. 00000 233150. 00| 46. 75000 217995. 25| 47. 50000 221492. 50
QA HVA, 2, 76, BASE, 25.0 MM | | |
0028 402- 07440 1000.000 My | 48. 00000 48000. 00| 45. 00000 45000. 00| 45. 50000 45500. 00
HVA BASE, TYPE A | | |
0029 404- 05511 3702.000 n2 | 2. 65000 9810. 30| 2. 00000 7404. 00| 2. 50000 9255. 00
SEAL COAT, 2 | | |
0030 406- 05520 12.020 My | 190. 00000 2283. 80| 190. 00000 2283. 80| 180. 00000 2163. 60
ASPHALT FOR TACK COAT | | |
0032 604-91531 940.000 n2 | 32. 25000 30315. 00| 38. 00000 35720. 00| 29. 00000 27260. 00
SI DEWALK, CONCRETE, 100 mm | |
0033 605- 06155 986.000 m | 46. 50000 45849. 00| 52. 00000 51272. 00| 61. 29000 60431. 94
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0034 610-07486 1274.000 My | 81. 50000 103831. 00| 70. 00000 89180. 00| 77. 75000 99053. 50
HVA FOR APPROACHES, TYPE A | |
0035 611-05330 579.000 n2 | 48. 25000 27936. 75| 45. 00000 26055. 00| 43. 00000 24897. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0036 611-06497 18.000 EACH | 175. 00000 3150. 00] 120. 00000 2160. 00| 130. 00000 2340. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |
0037 611-06498 1.000 EACH | 235. 00000 235. 00| 200. 00000 200. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0038 615- 06490 14.000 EACH | 110. 00000 1540. 00 120. 00000 1680. 00 115. 00000 1610.00

RI GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04
141 -10

ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL CRDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
|( 4 ) 35-1357381 |[( 5 ) 35-0918397 6 ) 35-1917625
| O MARA, DAVE CONTRACTCR | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT| UNI'T PRICE AMOUNT
------------------------------------------ T L T L R T
0039 615-06505 5.000 EACH | 525. 00000 2625. 00| 475. 00000 2375. 00| 470. 00000 2350. 00
MONUMVENT, B | | |
0040 615-06510 1.000 EACH | 475. 00000 475. 00| 375. 00000 375. 00| 370. 00000 370. 00
MONUMENT, C | | |
0041 616-02320 158.000 n2 | 3. 50000 553. 00| 4. 00000 632. 00| 3. 00000 474.00
GEOTEXTI LES | | |
0042 616-06451 73.000 My | 28. 00000 2044. 00| 45. 00000 3285. 00| 45. 00000 3285. 00
Rl PRAP, UNI FORM | [ |
0043 621-01004 2.000 EACH | 650. 00000 1300. 00| 650. 00000 1300. 00| 525. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06545 0.600 My | 755. 00000 453. 00| 750. 00000 450. 00| 520. 00000 312.00
FERTI LI ZER | | |
0045 621- 06553 110.000 kg | 8. 00000 880. 00| 8. 00000 880. 00| 5. 20000 572. 00
SEED M XTURE, R | | |
0046 621- 06557 48.000 kg | 19. 75000 948. 00| 19. 50000 936. 00| 5. 20000 249. 60
SEED M XTURE, T | | |
0047 621- 06565 2.600 My | 575. 00000 1495. 00| 575. 00000 1495. 00| 400. 00000 1040. 00
MULCHI NG MATERI AL | | |
0048 621-06567 165.000 kL | 2. 50000 412. 50| 2. 85000 470. 25| 13. 50000 2227.50
WATER | | |
0049 621-06575 8772.000 n2 | 3. 35000 29386. 20| 3. 60000 31579. 20| 3. 40000 29824. 80
SODDI NG, NURSERY | | |
0050 714-99348 24.000 m | 915. 00000 21960. 00| 1015. 00000 24360. 00| 1100. 00000 26400. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1500 nm x 900 nm | [ |
0051 715-05149 388.000 m | 82. 00000 31816. 00| 115. 00000 44620. 00| 95. 00000 36860. 00
Pl PE, TYPE 2, C RCULAR, 300 mm | | |
0052 715-05151 139.500 m | 83. 00000 11578. 50| 155. 00000 21622. 50| 106. 00000 14787. 00
Pl PE, TYPE 2, O RCULAR 375 mm | | |
0053 715-05152 65.500 m | 118. 00000 7729. 00| 140. 00000 9170. 00| 138. 00000 9039. 00
Pl PE, TYPE 2, O RCULAR, 450 mm | | |
0054 715-05169 88.500 m | 105. 00000 9292. 50| 150. 00000 13275. 00| 135. 00000 11947. 50
Pl PE, TYPE 3, C RCULAR, 375 mm | | |
0055 715-05171 80.000 m | 78. 00000 6240. 00| 165. 00000 13200. 00| 115. 00000 9200. 00
PI PE, TYPE 3, O RCULAR 450 nm | | |
0057 715-46005 15.000 EACH | 250. 00000 3750. 00| 300. 00000 4500. 00| 265. 00000 3975. 00
Pl PE END SECTI ON, 375 nm | | |
0058 715-46010 4.000 EACH | 300. 00000 1200. 00| 350. 00000 1400. 00| 320. 00000 1280. 00

PI PE END SECTI ON, 450 nm |



SI GN, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 141 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351357381 [( 5 ) 35-0918397 6 ) 35-1917625
| O MARA, DAVE CONTRACTCR | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emeeoeo-
0059 715-46000 1.000 EACH | 235. 00000 235. 00| 290. 00000 290. 00 255. 00000 255. 00
PI PE END SECTION, 300 nm | | |
0060 720- 44000 4.000 EACH | 475. 00000 1900. 00| 450. 00000 1800. 00| 460. 00000 1840. 00
CASTING ADJUST TO GRADE | [ |
0061 720- 45045 4.000 EACH | 1175. 00000 4700. 00| 1800. 00000 7200. 00| 1550. 00000 6200. 00
I NLET, J10 | | |
0062 720- 45055 2.000 EACH | 1200. 00000 2400. 00| 1800. 00000 3600. 00| 1550. 00000 3100. 00
I NLET, MLO | | |
0063 720- 45275 1.000 EACH | 900. 00000 900. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Pl PE CATCH BASIN, 600 nm | | |
0064 720- 45410 3.000 EACH | 1200. 00000 3600. 00| 1800. 00000 5400. 00| 1650. 00000 4950. 00
MANHOLE, C4 | | |
0065 720- 98555 3.000 EACH | 1700. 00000 5100. 00| 2150. 00000 6450. 00| 2000. 00000 6000. 00
I NLET, C15 | |
0066 801-04308 7.000 EACH | 175. 00000 1225. 00| 80. 00000 560. 00| 73. 50000 514. 50
ROAD CLOSURE S| GN ASSEMBLY | | |
0067 801-06207 4560.000 m | 3. 25000 14820. 00| 3. 25000 14820. 00| 3. 35000 15276. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0070 801-06625 71.000 EACH | 36. 75000 2609. 25| 60. 00000 4260. 00| 58. 00000 4118. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0071 801-06640 47.000 EACH | 132. 00000 6204. 00| 100. 00000 4700. 00| 95. 00000 4465. 00
CONSTRUCTI ON SI GN, A | | |
0072 801-06645 4.000 EACH | 31. 50000 126. 00| 30. 00000 120. 00| 31. 50000 126. 00
CONSTRUCTI ON SI GN, B | | |
0073 801-06775 LUMP | 80000. 00000 80000. 00|  50000. 00000 50000. 00] 108000. 00000 108000. 00
MAI NTAI NI NG TRAFFI C | | |
0074 802-05701 148.800 m | 48. 25000 7179. 60| 48. 00000 7142. 40| 48. 00000 7142. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0075 802- 05702 16.200 m | 46. 25000 749. 25| 48. 00000 777. 60| 46. 00000 745. 20
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0076 802-76025 7.200 2 | 191. 00000 1375. 20| 200. 00000 1440. 00| 190. 00000 1368. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ [ |
LEGEND, 2.03 nm TH CKNESS | | |
0077 802-76035 11.220 n2 | 200. 00000 2244. 00| 210. 00000 2356. 20| 200. 00000 2244.00
I I
|

LEGEND 2. 54 mm THI CKNESS



TRANSVERSE MARKI NGS, THERMOPLASTI C, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 141 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351357381 [( 5 ) 35-0918397 6 ) 35-1917625
| O MARA,  DAVE CONTRACTCR | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0078 802- 76045 1.240 n2 | 218. 00000 270. 32| 230. 00000 285. 20| 215. 00000 266. 60
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | |
0079 808-06703 1088.000 m | 0. 90000 979. 20| 1. 75000 1904. 00| 1. 70000 1849. 60
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0080 808-06705 90.000 m | 3. 95000 355. 50| 3. 25000 292. 50| 3. 15000 283.50
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0081 805-01815 2.000 EACH | 2640. 00000 5280. 00| 2800. 00000 5600. 00| 2640. 00000 5280. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | | |
0082 805-01822 1.000 EACH | 1950. 00000 1950. 00| 2000. 00000 2000. 00| 1950. 00000 1950. 00
SPAN, CATENARY AND TETHER | NSTALL | | |
0083 805- 78010 1.000 EACH | 1000. 00000 1000. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
CONTROLLER AND CABI NET, FLASHER SCOLID | | |
STATE [ | |
0084 805-78195 8.000 EACH | 310. 00000 2480. 00| 300. 00000 2400. 00| 308. 00000 2464. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | | |
0085 805- 78420 1.000 EACH | 190. 00000 190. 00| 200. 00000 200. 00| 190. 00000 190. 00
DI SCONNECT HANGER [ | |
0086 805- 78445 1.000 EACH | 320. 00000 320. 00| 325. 00000 325. 00| 320. 00000 320. 00
SI GNAL SERVI CE | | [
0087 805- 78480 162.000 m | 3. 35000 542. 70| 3. 50000 567. 00| 3. 35000 542. 70
SI GNAL CABLE, 3C 14GA | | [
0088 805- 78485 16.000 m | 3. 60000 57. 60| 3. 75000 60. 00| 3. 60000 57.60
SI GNAL CABLE, 5C 14GA. | | |
0089 805-81032 2.000 EACH | 3100. 00000 6200. 00| 3200. 00000 6400. 00| 3100. 00000 6200. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0090 808-06713 1509.000 m | 0. 35000 528. 15| 0. 90000 1358. 10| 0. 85000 1282. 65
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0091 808-06716 1999.000 m | 1. 00000 1999. 00| 1. 50000 2998. 50| 1. 40000 2798. 60
LINE, REMOVE | [ |
0092 808- 75245 2198.000 m | 0. 85000 1868. 30| 1. 75000 3846. 50| 1. 70000 3736. 60
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | [ [
0093 808- 75260 42.000 m | 5. 20000 218. 40| 11. 00000 462. 00| 10. 50000 441. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLID, WHI TE, CROSSHATCH LINE, 300 nm | | |
0094 808-75278 230.000 m | 5. 20000 1196. 00| 11. 00000 2530. 00| 10. 50000 2415. 00
I
I

SCOLID, YELLOW CROSSHATCH LINE, 300 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 141 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 370, 739. 36 ROUTE : 44
CALL ORDER : 141 CONTRACT ID : R -26282-A COUNTI ES : SHELBY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
|( 4 ) 35-1357381 [( 5 ) 35-0918397 [( 6 ) 35-1917625
| O MARA, DAVE CONTRACTCR | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0095 808- 75297 35.000 m | 8. 60000 301. 00| 27.00000 945. 00| 26. 00000 910. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |
0096 808- 75320 29.000 EACH | 52. 50000 1522. 50| 1. 10000 31. 90| 60. 00000 1740. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | [ [
0097 808- 75325 13.000 EACH | 58. 00000 754. 00| 2. 20000 28. 60| 85. 00000 1105. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0098 808- 75320 29.000 EACH | 52. 50000 1522. 50| 1. 10000 31. 90| 60. 00000 1740. 00
PAVEMENT NMESSAGE MARKI NGS, | [ |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0099 808- 75325 13.000 EACH | 58. 00000 754. 00| 2. 20000 28. 60| 85. 00000 1105. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | [
0100 604-07896 48.000 2 | 203. 00000 9744. 00| 84. 78000 4069. 44| 175. 00000 8400. 00
CURB RAVP, CONCRETE, B | | |
0102 604-07898 4.000 n2 | 216. 00000 864. 00| 111. 18000 444. 72| 175. 00000 700. 00
CURB RAVP, CONCRETE, D | | |
0103 604-07901 33.000 n2 | 200. 00000 6600. 00| 82. 98000 2738. 34| 175. 00000 5775. 00
CURB RAVP. CONCRETE, G [ | |
0104 604-07902 57.000 nm2 | 200. 00000 11400. 00| 85. 00000 4845. 00| 175. 00000 9975. 00
CURB RAMP, CONCRETE, H [ | |
0105 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0106 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0107 801-07118 29.000 m | 41. 00000 1189. 00| 15. 00000 435. 00| 14. 50000 420. 50
BARRI CADE, I11-A | | |
0108 801-07119 25.000 m | 41. 00000 1025. 00| 15. 00000 375. 00| 14. 50000 362. 50
BARRI CADE, I11-B | [ |
SECTI ON TOTALS | $ 1, 396, 046. 67| $ 1, 486, 412. 65| $ 1, 494, 872. 79
------------------------------------------ o m m e m o e e e et et et e e e o e e e e et e e e e e e o emeeoeaoo--
CONTRACT TOTALS | $ 1, 396, 046. 67| $ 1, 486, 412. 65| $ 1, 494, 872. 79




DATE : 12/30/04

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PACE : 161 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 161 CONTRACT ID : R -27275-A COUNTIES : VI GO
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 08/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LOW BI D
1 35-0821499 DREW JAMVES H CCRPORATI ON $ 1,290,140.15 0. 0000%
2 74-2851603 QUANTA SERVI CES, | NC. $ 1,445,678.50 0. 0000%
$ 1,497,114.50 0. 0000%

3  35-1262778 M DWESTERN ELECTRI C




ENG NEER S ESTI MATE: $ 1, 032, 330. 49

CALL CRDER @ 171

LETTI NG DATE : 12/14/04 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

R -27368-A

CRAWFCRDSVI LLE DI STRI CT

85 WORK DAYS

COUNTI ES :

RQUTE : 267

PROJECT( S)

HENDRI CKS

DATE : 12/30/ 04
PACE : 171 -1

887, 958. 06
954, 950. 00
982, 000. 00
987, 120. 00

I NC.

1  35-1673827 HENDERSON, H. E., INC

2  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES
3  35-0918397 RI ETH RI LEY CONSTRUCTI ON

4 351151771 CALUMET ASPHALT PAVI NG CO

5 90-0177865 H' S CONSTRUCTCRS LLC

1,133, 170. 32

100. 0000%
107. 5445%
110. 5908%
111. 1674%
127. 6153%

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

| (

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 10. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-02240 36. 000
PAVEMENT REMOVAL
0008 202-02279 60. 000

CURB AND GUTTER, REMOVE
0009 202-51330
PRESENT STRUCTURE, REMOVE

0010 203-02000 2093. 000
EXCAVATI ON, COMMON

0011 203-02070 1166. 000
BORROW

0012 203-51223 344. 000

EXCAVATI ON, WATERWAY

1 ) 35-1673827
| HENDERSON, H E., I NC

| (

2 ) 35-1618530

[ (
| AVERI CAN CONTRACTI NG & SERVI | RI

UNT PRI CE UNT PR CE AMOUNT]|
------ e

LUMP { 22256. 52000 22256. 52I 11000. 00000 11000. OOI
MOS || 1557. 54000 15575. 40|| 1500. 00000 15000. OO||
DL || 1. 00000 1. OOI 1. 00000 1. 00||
DL || 1. 00000 1. OOI 1. 00000 1. 00||
LuUWP || 36223. 59000 36223. 59{ 49000. 00000 49000. OO{
LUWP || 31271. 88000 31271. 88|| 450. 00000 450. OO||
n2 I 11. 60000 417. 60|| 14. 00000 504. OO||
m || 15. 47000 928. 20|| 35. 00000 2100. OO||
LUMP || 9682. 64000 9682. 64|| 35000. 00000 35000. OO||
m3 I 8. 00000 16744. OOI 20. 00000 41860. OOI
n8 || 11. 78000 13735. 48|| 22. 00000 25652. OOI
n8 || 16. 91000 5817. 04{ 20. 00000 6880. 001

3 ) 35-0918397
ETH R LEY CONSTRUCTI ON

UN'T PRI CE

9120.

2200.

1.

1.

49100.

19600.

50.

36.

16000.

27.

25.

21.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

9120.

22000.

49100.

19600.

1800.

2160.

16000.

56511.

29150.

7224.

00

00

.00

.00

00

00

00

00

00

00

00

00



ENG NEER S ESTI MATE: $ 1, 032, 330. 49

CALL CRDER @ 171

LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT

R -27368-A
CRAWFORDSVI LLE DI STRI CT

RQUTE :
COUNTI ES :

DATE : 12/30/04
PACE : 171 -2

267
HENDRI CKS

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0013 205-06932 88. 000
TEMPORARY CHECK DAM STRAW BALES

0014 205-06933 1. 000
TEMPORARY DI TCH | NLET PROTECTI ON

0015 205-06936 97. 000
TEMPORARY SEDI MENT TRAP

0016 205-06937 812. 000
TEMPORARY SI LT FENCE

0017 205-93689 589. 000
EROCSI ON CONTROL FABRI C

0018 207-07500 2094. 000
SUBGRADE TREATMENT, TYPE C

0019 207-07503 1879. 000
SUBGRADE TREATMENT, TYPE E

0020 211-07454 444. 000
STRUCTURE BACKFI LL

0021 213-08058 16. 000
FLOMBLE BACKFI LL

0022 303-01180 3018. 000
COVPACTED AGCGREGATE, NO. 53

0023 306-08043 216. 000
M LLING TRANSI TI ON

0024 402-07432 48. 000
HMA SURFACE, TYPE A

0025 402-07433 448. 000
HVA SURFACE, TYPE B

0026 402-07438 634. 000
HVA | NTERVEDI ATE, TYPE B

0027 402-07440 145. 000
HVA BASE, TYPE A

0028 402-07441 2075. 000
HVA BASE, TYPE B

0029 402-07453 765. 000
HVA FOR TEMPCRARY PAVEMENT

0030 405-05517 7.000
ASPHALT FOR PRI ME COAT

0031 406-05520 3. 000
ASPHALT FOR TACK CQOAT

0032 601-01270 97. 000

3 &§ &F&FSFFEESEF R E IR BRRZE

GUARDRAI L, WBEAM 1.905 m SPACI NG FCR |

TEMPCRARY Pl PE AND APPROACHES

)

[ 35- 1673827
| HENDERSON, H. E.

) 35-1618530

3 ) 35-0918397

|
| AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON

|
AVOUNT|  UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT|  UNIT PRI CE
| asms000 2266.00  26.00000  2286.00] 2500000 2200.00
; 64. 38000 64.38; 63. 00000 63 001 62. 50000 62. 50
I 41. 44000 4019.68% 32. 00000 3104.001 28. 00000 2716. 00
; 5. 30000 4303.60; 5. 25000 4263.00I 5. 15000 4181. 80
r 5. 00000 2945.00; 5. 00000 2945.00, 4. 85000 2856. 65
; 5. 99000 12543.06{ 7.00000 14658.00, 8. 10000 16961. 40
H 3.91000 7346.89, 4. 00000 7516.00; 1. 80000 3382. 20
H 22. 82000 10132.08, 50. 00000 22200.00, 24. 00000 10656. 00
f 116. 97000 1871.52“ 200. 00000 3200.00, 125. 00000 2000. 00
r 15. 84000 47805.12; 20. 00000 60360.00" 17. 00000 51306. 00
f 13. 13000 2836.08; 10. 00000 2160.00“ 19. 50000 4212. 00
, 88. 58000 4251.84I 90. 00000 4320.00, 53. 00000 2544, 00
f 46. 25000 20720.00, 45. 00000 20160.00, 53. 00000 23744. 00
I 39. 42000 24992.28I 40. 00000 25360.001 47. 00000 29798. 00
I 53. 36000 7737.20I 60. 00000 8700.001 55. 00000 7975. 00
1 36. 87000 76505.25I 35. 00000 72625.00I 37. 75000 78331. 25
I 45. 38000 34715.70I 43. 00000 32895.00I 46. 00000 35190. 00
{ 103. 00000 721.001 350. 00000 2450.001 120. 00000 840. 00
H 154. 50000 463.50; 200. 00000 600.00{ 120. 00000 360. 00
" 26. 47000 2567.59; 26. 00000 2522.00I 25. 70000 2492. 90
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04

171 -3

ENG NEER S ESTIMATE: $ 1, 032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1673827 [( 2 ) 35-1618530 [( 3 ) 35-0918397
| HENDERSON, H. E., INC. | AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0033 601-01846 3.000 EACH | 1622. 25000 4866. 75| 1600. 00000 4800. 00| 1575. 00000 4725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0034 601-06854 4.000 EACH | 2497. 75000 9991. 00| 2450. 00000 9800. 00| 2425. 00000 9700. 00
GUARDRAI L, WBEAM NESTED | | [
0035 601-94689 3.000 EACH | 2163. 00000 6489. 00| 2100. 00000 6300. 00| 2100. 00000 6300. 00
GUARDRAI L END TREATMENT, CS | | [
0036 601-97080 2.000 EACH | 2085. 75000 4171. 50| 2050. 00000 4100. 00| 2025. 00000 4050. 00
TEMPORARY GUARDRAI L END TREATMENT, S | |
0037 601-99105 130.000 m | 46. 87000 6093. 10| 46. 00000 5980. 00| 44. 50000 5785. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 605-06145 32.000 m | 118. 26000 3784. 32| 70. 00000 2240. 00| 84. 00000 2688. 00
CURB AND GUTTER B, CONCRETE | | |
0039 610-07486 260.000 My | 73. 57000 19128. 20| 88. 00000 22880. 00| 71. 00000 18460. 00
HVA FOR APPROACHES, TYPE A | | |
0040 611-06497 4.000 EACH | 169. 95000 679. 80| 170. 00000 680. 00| 165. 00000 660. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0041 615-06490 31.000 EACH | 105. 06000 3256. 86| 105. 00000 3255. 00| 102. 00000 3162. 00
R GHT OF VAY MARKER | |
0042 615-06505 3.000 EACH | 484. 10000 1452. 30| 475. 00000 1425. 00 470. 00000 1410. 00
MONUVENT, B | | |
0043 616-02320 1043.000 n2 | 1. 82000 1898. 26| 4. 00000 4172. 00 2. 50000 2607. 50
GEOTEXTI LES | | |
0044 616-05688 406.000 My | 21. 71000 8814. 26| 35. 00000 14210. 00| 27. 00000 10962.00
R PRAP, CLASS 1 | |
0045 616- 06406 328.000 n2 | 17. 96000 5890. 88| 30. 00000 9840. 00| 23. 00000 7544. 00
Rl PRAP, REVETMENT | | |
0046 616-06451 132.000 My | 22. 41000 2958. 12 32. 00000 4224. 00| 32. 00000 4224. 00
Rl PRAP, UNI FORM | | |
0047 621-01004 3.000 EACH | 309. 00000 927. 00| 330. 00000 990. 00| 300. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG | | |
0048 621-02770 589.000 n2 | 2. 95000 1737. 55| 3. 00000 1767. 00| 2. 86000 1684. 54
EROS|I ON CONTROL BLANKET | | |
0049 621-06545 1.000 My | 381. 10000 381. 10| 370. 00000 370. 00| 370. 00000 370. 00
FERTI LI ZER | | |
0050 621-06548 1.000 kg | 26. 27000 26. 27| 26. 00000 26. 00| 25. 50000 25.50
SEED M XTURE, CV | | |
0051 621-06557 50.000 kg | 7. 47000 373. 50| 7. 25000 362. 50| 7. 25000 362. 50

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04
171 -4

ENG NEER S ESTI MATE: $ 1, 032, 330. 49 ROUTE : 267
CALL CRDER @ 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
1 ) 35-1673827 2 ) 35-1618530 3 ) 35-0918397

I
| HENDERSON, H E., INC.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

STRUCTURE, PRECAST THREE SI DED, 4870 mm |

| (
| AVERI CAN CONTRACTI NG & SERVI

|
AMOUNT]

I
AMOUNT]

UNIT PRICE UNIT PRICE

------------------------------------------ P S
0052 621-06559 2232.000 2 | 0. 46000 1026. 72| 0. 50000 1116. 00|
MULCHED SEEDI NG R | | |
0053 621- 06565 3.000 My | 489. 25000 1467. 75| 500. 00000 1500. 00|
MULCH NG MATERI AL | | |
0054 621-06567 175.000 kL | 2. 06000 360. 50| 2.00000 350. 00|
WATER | | |
0055 621-06574 177.000 n2 | 3. 40000 601. 80| 3. 50000 619. 50|
SCDDI NG | | |
0056 621-06575 9467.000 n2 | 3. 40000 32187. 80| 3. 50000 33134. 50|
SODDI NG, NURSERY | | |
0057 709-51821 LUWP | 206. 00000 206. 00| 1400. 00000 1400. 00|
SURFACE SEAL | | |
0058 713-51334 LUMP |  120801. 70000 120801. 70|  118315. 75000 118315. 75|
TEMPORARY Pl PE AND APPROACHES | | |
0059 715-02407 2.000 EACH | 1170. 38000 2340. 76| 1200. 00000 2400. 00|
SAFETY METAL END SECTION, 4:1, 1200 mm | | |
0060 715-05048 620.000 m | 10. 14000 6286. 80| 12. 00000 7440. 00|
PIPE, TYPE 4, GROULAR 150 nm | | |
0061 715-05053 55.000 m | 40. 58000 2231. 90| 34. 00000 1870. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm [ | |
0062 715-05172 43.000 m | 105. 61000 4541. 23| 170. 00000 7310. 00|
PIPE, TYPE 3, O RCULAR 525 nm | | |
0063 715-05946 1.000 EACH | 429. 55000 429. 55| 850. 00000 850. 00|
SAFETY METAL END SECTION, 6:1, 525 nm | | |
0064 715- 06337 4.000 m | 446. 85000 1787. 40| 500. 00000 2000. 00|
Pl PE EXTENSI ON, C RCULAR 1200 mm | | |
0065 715-46015 1.000 EACH | 221. 71000 221. 71| 860. 00000 860. 00|
Pl PE END SECTION, 525 nm | | |
0066 718-06531 3.000 EACH | 618. 00000 1854. 00| 880. 00000 2640. 00|
OUTLET PROTECTOR, 3 | | |
0067 718-52610 119.000 n8 | 39. 86000 4743. 34| 57. 00000 6783. 00|
AGGREGATE FOR UNDERDRAI NS | [ [
0068 720-07723 1.000 EACH | 3048. 53000 3048. 53| 1700. 00000 1700. 00|
Pl PE CATCH BASI N, 525 nm | | |
0069 723-06660 58.000 n2 | 489. 29000 28378. 82| 600. 00000 34800. 00|
W NGMALL | | |
0070 723-07659 25.000 m | 4743. 62000 118590. 50| 5400. 00000 135000. 00|
I
I

X 3050 nm |

0.

475.

2.

3.

3.

1380.

138349.

3000.

9.

39.

187.

1700.

530.

340.

600.

38.

700.

330.

5500.

UNIT PRI CE

45000

00000

00000

30000

30000

00000

01000

00000

84000

40000

00000

00000

00000

00000

00000

70000

00000

00000

00000

| RIETH RI LEY CONSTRUCTI ON

584.
31241.
1380.
138349.
6000.
6100.
2167.
8041.
1700.
2120.
340.
1800.
4605.
700.
19140.

137500.

.40

.00

.00

10

10

00

01

00

80

00

00

00

00

00

00

30

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04

171 -5

ENG NEER S ESTIMATE: $ 1, 032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1673827 [( 2 ) 35-1618530 [( 3 ) 35-0918397
| HENDERSON, H E., INC. | AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0071 801-04308 3.000 EACH | 231. 75000 695. 25| 230. 00000 690. 00| 160. 00000 480. 00
ROAD CLOSURE S| GN ASSENMBLY | | |
0072 801-06203 3700.000 m | 0. 18000 666. 00| 0. 20000 740. 00| 0. 54000 1998. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0073 801- 06640 20.000 EACH | 118. 45000 2369. 00 120. 00000 2400. 00| 110. 00000 2200. 00
CONSTRUCTI ON SI GN, A | | |
0074 801-06645 14.000 EACH | 25. 75000 360. 50| 30. 00000 420. 00| 30. 00000 420. 00
CONSTRUCTI ON SI GN, B | |
0075 801-06775 LUMP | 41029. 92000 41029. 92| 5000. 00000 5000.00]  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C [ | |
0076 801-07118 22.000 m | 36. 57000 804. 54| 36. 00000 792. 00| 30. 00000 660. 00
BARRI CADE, I11-A | | |
0077 802-74046 8.000 EACH | 61. 80000 494. 40| 61. 00000 488. 00| 60. 00000 480. 00
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCAT | [ |
0078 804-06740 106. 000 EACH | 26. 06000 2762. 36| 26. 00000 2756. 00| 55. 30000 5861. 80
DELI NEATCR W TH POST, D2 | | |
0079 808-06712 60.000 m | 2. 58000 154. 80| 2. 60000 156. 00| 1. 30000 78.00
LINE, PAINT, BROKEN, YELLOW 100 nm | [ |
0080 808-06713 1220.000 m | 0. 53000 646. 60| 0. 60000 732. 00| 1. 30000 1586. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0081 808-06714 630.000 m | 0. 55000 346. 50| 0. 60000 378. 00| 1. 30000 819. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0082 808-06716 115.000 m | 1. 16000 133. 40| 1. 15000 132. 25 1. 65000 189. 75
LINE, REMOVE | | |
0083 808-06723 3.000 EACH | 46. 35000 139. 05 46. 00000 138. 00| 60. 00000 180. 00
PAVEMENT NESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |
0084 808-06724 1.000 EACH | 46. 35000 46. 35| 46. 00000 46. 00| 100. 00000 100. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | [
O\LY I I I
0085 808- 75035 7.000 m | 7. 47000 52. 29| 7. 50000 52. 50| 30. 00000 210. 00
LINE, PAINT, SOLID, WH TE, 600 mm | | |
0086 808- 75996 37.000 EACH | 12. 88000 476. 56| 38. 00000 1406. 00| 9. 00000 333. 00
SNOWPLOMBLE RAI SED PAVEVENT MARKER, | | |
REMOVE I | I
0087 808-75998 44.000 EACH | 29. 36000 1291. 84| 29. 00000 1276. 00| 40. 00000 1760. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 887, 958. 06| $ 954, 950. 00| $ 982, 000. 00
------------------------------------------ o m o e e e e e ettt e e e e e e e e e e e e e e meeeeoo-
CONTRACT TOTALS | $ 887, 958. 06| $ 954, 950. 00| $ 982, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 171 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTING DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 351151771 [( 5 ) 90-0177865 I ( )

| CALUVET ASPHALT PAVING CO. | |H'S CONSTRUCTCRS LLC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

| I
0001 105-06845 LUWP | 15000. 00000 15000. 00| 9300. 00000 9300. 00

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 10.000 MXS | 1500. 00000 15000. 00| 1400. 00000 14000. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUWP |  49385. 00000 49385.00|  56250. 00000 56250. 00|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP |  48000. 00000 48000. 00| 5625. 00000 5625. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 36.000 n2 | 18. 00000 648. 00| 40. 00000 1440. 00
PAVEMENT REMOVAL | | |
0008 202-02279 60.000 m | 26. 00000 1560. 00| 21. 00000 1260. 00|
CURB AND GUTTER REMOVE | | |
0009 202-51330 LUWP |  12375.00000 12375.00]  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | |
0010 203-02000 2093.000 n8 | 15. 00000 31395. 00| 35. 00000 73255. 00|
EXCAVATI ON, COWMON | | |
0011 203-02070 1166.000 n8 | 21. 00000 24486. 00| 19. 00000 22154. 00|
BORROW | | |
0012 203-51223 344.000 n8 | 17. 00000 5848. 00| 35. 00000 12040. 00|
EXCAVATI ON, WATERWAY | | |
0013 205-06932 88.000 m | 13. 40000 1179. 20 13. 50000 1188. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 1.000 EACH | 88. 00000 88. 00| 105. 00000 105. 00|
TEMPCRARY DI TCH | NLET PROTECTI ON | [ |
0015 205-06936 97.000 My | 37..00000 3589. 00| 50. 00000 4850. 00|
TEMPORARY SEDI MENT TRAP | [
0016 205- 06937 812.000 m | 5. 00000 4060. 00| 4. 70000 3816. 40|
TEMPORARY SI LT FENCE | | |
0017 205- 93689 589.000 n2 | 2. 35000 1384. 15] 9. 00000 5301. 00|
ERCSI ON CONTROL FABRI C | | |
0018 207-07500 2094.000 n2 | 9. 45000 19788. 30| 10. 50000 21987. 00|
SUBGRADE TREATMENT, TYPE C | | |
0019 207-07503 1879.000 n2 | 7.00000 13153. 00| 10. 00000 18790. 00|
|

SUBGRADE TREATMENT, TYPE E | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 171 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 4 ) 351151771 [( 5 ) 90-0177865 | ( )
| CALUVET ASPHALT PAVING CO | |H S CONSTRUCTCRS LLC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ T e L T R L R L T ey —
0020 211-07454 444.000 n8 | 30. 00000 13320. 00| 42. 00000 18648. 00|
STRUCTURE BACKFI LL | | |
0021 213-08058 16.000 n8 | 69. 00000 1104. 00| 245. 00000 3920. 00|
FLOMBLE BACKFI LL | | [
0022 303-01180 3018.000 My | 15. 50000 46779. 00| 19. 00000 57342. 00|
COVPACTED AGGREGATE, NO. 53 [ | |
0023 306- 08043 216.000 n2 | 11. 00000 2376. 00| 14. 00000 3024. 00|
M LLING TRANSI TI ON | | |
0024 402-07432 48.000 My | 86. 00000 4128. 00| 55. 00000 2640. 00|
HVA SURFACE, TYPE A | | |
0025 402- 07433 448.000 My | 44. 00000 19712. 00| 55. 00000 24640. 00|
HVA SURFACE, TYPE B | | |
0026 402-07438 634.000 My | 37. 00000 23458. 00| 49. 00000 31066. 00|
HVA | NTERVEDI ATE, TYPE B | [ [
0027 402-07440 145.000 My | 49. 00000 7105. 00| 57. 00000 8265. 00|
HVA BASE, TYPE A | [ [
0028 402-07441 2075.000 My | 35. 00000 72625. 00| 39. 00000 80925. 00|
HVA BASE, TYPE B | | |
0029 402-07453 765.000 My | 43. 00000 32895. 00| 48. 00000 36720. 00|
HVA FOR TEMPORARY PAVEMENT | | |
0030 405- 05517 7.000 My | 100. 00000 700. 00| 120. 00000 840. 00|
ASPHALT FOR PRI ME CQOAT | | |
0031 406- 05520 3.000 My | 150. 00000 450. 00| 120. 00000 360. 00|
ASPHALT FOR TACK COAT | | |
0032 601-01270 97.000 m | 35. 35000 3428. 95| 26. 00000 2522. 00|
GUARDRAI L, WBEAM 1.905 m SPACING FOCR | | |
TEMPORARY Pl PE AND APPROACHES | [ |
0033 601-01846 3.000 EACH | 1664. 00000 4992. 00| 1625. 00000 4875. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0034 601- 06854 4.000 EACH | 2184. 00000 8736. 00| 2500. 00000 10000. 00|
GUARDRAI L, WBEAM NESTED | | |
0035 601- 94689 3.000 EACH | 2288. 00000 6864. 00| 2425, 00000 7275. 00|
GUARDRAI L END TREATMENT, OS | | |
0036 601-97080 2.000 EACH | 2288. 00000 4576. 00| 2425. 00000 4850. 00|
TEMPORARY GUARDRAI L END TREATMENT, G5 | | |
0037 601-99105 130.000 m | 47. 85000 6220. 50| 47. 00000 6110. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 605- 06145 32.000 m | 90. 00000 2880. 00| 97. 00000 3104. 00|
|

CURB AND GUTTER, B, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PAGE : 171 -8

ENG NEER S ESTIMATE: $ 1, 032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351151771 [( 5 ) 90-0177865 I ( )
| CALUVET ASPHALT PAVING CO | |H'S CONSTRUCTCRS LLC |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0039 610-07486 260.000 My | 67. 00000 17420. 00| 73. 00000 18980. 00|
HVA FOR APPROACHES, TYPE A | | |
0040 611-06497 4.000 EACH | 182. 00000 728. 00| 190. 00000 760. 00|
MAI LBOX ASSEMBLY, SINGLE | [ |
0041 615-06490 31.000 EACH | 114. 00000 3534. 00| 105. 00000 3255. 00|
R GHT OF WAY MARKER | | [
0042 615- 06505 3.000 EACH | 546. 00000 1638. 00| 475. 00000 1425. 00|
MONUVENT, B | | [
0043 616-02320 1043.000 nm2 | 4.00000 4172. 00 2. 30000 2398. 90|
GEOTEXTI LES | | |
0044 616-05688 406.000 My | 28. 00000 11368. 00| 37. 50000 15225. 00|
R PRAP, CLASS 1 | | |
0045 616- 06406 328.000 n2 | 26. 00000 8528. 00| 32. 75000 10742. 00|
Rl PRAP, REVETMENT | | |
0046 616-06451 132.000 My | 22. 00000 2904. 00| 36. 75000 4851. 00|
Rl PRAP, UNI FCRM | [ |
0047 621-01004 3.000 EACH | 686. 00000 2058. 00| 550. 00000 1650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0048 621-02770 589.000 n2 | 2. 35000 1384. 15| 2..80000 1649. 20|
EROSI ON CONTROL BLANKET [ | |
0049 621-06545 1.000 My | 728. 00000 728. 00| 115. 00000 115. 00|
FERTI LI ZER | | |
0050 621-06548 1.000 kg | 83. 20000 83. 20| 56. 00000 56. 00|
SEED M XTURE, CV | | |
0051 621-06557 50.000 kg | 5. 20000 260. 00| 20. 00000 1000. 00|
SEED M XTURE, T | [ |
0052 621- 06559 2232.000 n2 | 1. 35000 3013. 20| 0. 51000 1138. 32
MULCHED SEEDI NG R | | |
0053 621- 06565 3.000 My | 457. 60000 1372. 80| 735. 00000 2205. 00|
MULCHI NG MATERI AL [ [ |
0054 621-06567 175.000 kL | 1. 05000 183. 75| 2. 50000 437. 50|
VATER | | [
0055 621-06574 177.000 n2 | 6. 15000 1088. 55| 3. 35000 592. 95|
SODDI NG | | |
0056 621-06575 9467.000 n2 | 3. 75000 35501. 25| 3. 35000 31714. 45|
SCDDI NG NURSERY | | |
0057 709-51821 LUWP | 1435. 13000 1435. 13| 1900. 00000 1900. 00|

SURFACE SEAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 171 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351151771 [( 5 ) 90-0177865 I ( )
| CALUVET ASPHALT PAVING CO. | |H'S CONSTRUCTCRS LLC |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
__________________________________________ e
0058 713-51334 LUMP |  186529. 00000 186529.00]  219000. 00000 219000. 00|
TEMPORARY Pl PE AND APPROACHES | |
0059 715-02407 2.000 EACH | 1964. 00000 3928. 00| 1400. 00000 2800. 00|
SAFETY METAL END SECTION, 4:1, 1200 mm | | |
0060 715-05048 620.000 m | 10. 25000 6355. 00| 10. 00000 6200. 00|
PIPE, TYPE 4, O ROUWLAR 150 mm [ | |
0061 715-05053 55.000 m | 41. 00000 2255. 00| 40. 00000 2200. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | [
0062 715-05172 43.000 m | 108. 00000 4644. 00| 145. 00000 6235. 00|
PIPE, TYPE 3, ORCULAR 525 nm | | |
0063 715-05946 1.000 EACH | 754. 00000 754. 00| 750. 00000 750. 00|
SAFETY METAL END SECTION, 6:1, 525 nm | | |
0064 715-06337 4.000 m | 967. 00000 3868. 00| 725. 00000 2900. 00|
Pl PE EXTENSI ON, CI RCULAR 1200 nm | | |
0065 715-46015 1.000 EACH | 754. 00000 754. 00| 450. 00000 450. 00|
Pl PE END SECTI ON, 525 nm | | |
0066 718-06531 3.000 EACH | 624. 00000 1872. 00| 605. 00000 1815. 00|
QUTLET PROTECTOR, 3 | | [
0067 718-52610 119.000 n8 | 40. 25000 4789. 75| 40. 00000 4760. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0068 720-07723 1.000 EACH | 1840. 00000 1840. 00| 1700. 00000 1700. 00|
Pl PE CATCH BASIN, 525 nm | | |
0069 723-06660 58.000 n2 | 540. 00000 31320. 00| 470. 00000 27260. 00|
W NGMALL | | |
0070 723-07659 25. 000 | 4162. 00000 104050. 00| 5800. 00000 145000. 00|
STRUCTURE, PRECAST THREE S| DED, 4870 mm | | |
X 3050 nm [ | [
0071 801-04308 3.000 EACH | 167. 00000 501. 00| 235. 00000 705. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0072 801-06203 3700.000 m | 0. 55000 2035. 00| 0. 18000 666. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm | [ |
0073 801- 06640 20. 000 | 114. 00000 2280. 00| 120. 00000 2400. 00|
CONSTRUCTI ON SI GN, A | [ |
0074 801-06645 14.000 EACH | 31. 00000 434. 00| 26. 00000 364. 00|
CONSTRUCTI ON SI GN, B | [ [
0075 801-06775 LUMP | 12721. 37000 12721.37|  17000. 00000 17000. 00|
MAI NTAI NI NG TRAFFI C | | |
0076 801-07118 22.000 m | 31. 00000 682. 00| 36. 00000 792. 00|
I I

BARRI CADE, I11-A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 171 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 032, 330. 49 ROUTE : 267
CALL ORDER : 171 CONTRACT ID : R -27368-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351151771 [( 5 ) 90-0177865 I ( )

| CALUVET ASPHALT PAVING CO. | |H'S CONSTRUCTCRS LLC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0077 802-74046 8.000 EACH | 104. 00000 832. 00| 62. 00000 496. 00
SI GN ASSEMBLY, U CHANNEL PCSTS, RELOCAT | [

0078 804-06740 106. 000 EACH | 17. 00000 1802. 00| 26. 00000 2756. 00
DELI NEATOR W TH PCST, D2 | |

0079 808-06712 60.000 m | 1. 35000 81. 00| 2. 60000 156. 00
LINE, PAINT, BROKEN, YELLOW 100 nm | [

0080 808-06713 1220.000 m | 1. 35000 1647. 00| 0. 52000 634. 40
LINE, PAINT, SOLID, WH TE, 100 nm | |

0081 808-06714 630.000 m | 1. 35000 850. 50| 0. 54000 340. 20
LINE, PAINT, SOLID, YELLOW 100 nm | |

0082 808-06716 115.000 m | 1. 35000 155. 25| 1. 30000 149. 50
LINE, REMOVE | |

0083 808-06723 3.000 EACH |

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |

I
I
I
I
I
I
I
I
I
I
II
62. 40000 187. 20| 47.00000 141. 00|
I
I NDI CATI ON' ARROW | | |
I

I

I

I

I

I

I

I

I

I

0084 808-06724 1.000 EACH | 104. 00000 104. 00| 47.00000 47.00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | |
ONLY | |
0085 808- 75035 7.000 m | 31. 20000 218. 40| 7. 50000 52. 50
LINE, PAINT, SOLID, WH TE, 600 mm | |
0086 808- 75996 37.000 EACH | 30. 00000 1110. 00| 14. 00000 518. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0087 808-75998 44.000 EACH | 41. 60000 1830. 40| 29. 50000 1298. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
SECTI ON TOTALS | $ 987, 120. 00| $ 1,133,170. 32|
------------------------------------------ o mm e m o e e e e ettt e o e e o e e e e et e e e e e e e e meeoeaoo--

CONTRACT TOTALS | $ 987, 120. 00| $ 1, 133, 170. 32|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 181 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2,216, 340. 40 100. 0000%
2 351139301 E & B PAVING |NC. $ 2,218, 897.25 100. 1154%
3 35-1875662 CRI DER & CRIDER | NC. $ 2,387,384.29 107.7174%
4  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,554, 000.00 115.2350%
5  35-1917625 M LESTONE CONTRACTORS, L. P. $ 2,620, 435.00 118.2325%
[( 1 ) 350999231 [( 2 ) 35-1139301 |[( 3 ) 35-1875662
| HUNT PAVI NG COVPANY, | NC. | E & B PAVI NG | CRIDER & CRIDER | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  PAVEMENT REPLACEMENT
| | I
0001 105- 06845 LUMP |  61200. 00000 61200. 00|  10000. 00000 10000. 00|  72500. 00000 72500. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 18.000 MOS | 1300. 00000 23400. 00| 1200. 00000 21600. 00| 1000. 00000 18000. 00
FI ELD OFFI CE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUWP | 110000. 00000 110000. 00|  72000. 00000 72000. 00|  100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  44300. 00000 44300.00]  40000. 00000 40000.00]  40000. 00000 40000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 39.000 m | 10. 00000 390. 00| 10. 00000 390. 00| 25. 00000 975. 00
GUARDRAI L, REMOVE | | |
0008 203- 02000 20569.000 n8 | 17. 00000 349673. 00| 16. 00000 329104. 00| 25. 00000 514225. 00
EXCAVATI ON, COMMON | | |
0009 203-02070 419.000 n8 | 32. 00000 13408. 00| 21. 00000 8799. 00| 25. 00000 10475. 00
BORROW | | |
0010 205-06931 92.000 My | 54. 00000 4968. 00| 30. 00000 2760. 00| 35. 00000 3220. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0011 205-06932 662.000 m | 16. 00000 10592. 00| 4. 00000 2648. 00| 18. 00000 11916. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205-06933 1.000 EACH | 100. 00000 100. 00| 74. 00000 74. 00| 115. 00000 115. 00
|

TEMPORARY DI TCH | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PAGE : 181 -2

ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 1 ) 35-0999231 [( 2 ) 35-1139301
| HUNT PAVI NG COVPANY, | NC. | E & B PAVING INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ T
0013 205- 06937 1090.000 m | 4. 60000 5014. 00| 3. 00000 3270. 00|
TEMPORARY SI LT FENCE | | |
0014 207-07499 28064.000 n2 | 2. 70000 75772. 80| 9. 00000 252576. 00|
SUBGRADE TREATMENT, TYPE B | | |
0015 211-07454 1142.000 n8 | 39. 00000 44538. 00| 38. 44000 43898. 48]
STRUCTURE BACKFI LL | | |
0016 301-07448 13497.000 My | 17. 00000 229449. 00| 19. 00000 256443. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0017 303-07449 94.000 My | 52. 00000 4888. 00| 40. 00000 3760. 00|
COVPACTED AGGREGATE, NO. 73 | [ |
0018 401- 06264 LUWP | 4200. 00000 4200. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HVA | [ |
0019 401-07321 3294.000 My | 36. 00000 118584. 00| 36. 00000 118584. 00|
Qh HVA, 2, 64, SURFACE, 9.5 mm | | [
0020 401-07390 3873.000 My | 44. 00000 170412. 00| 41. 00000 158793. 00|
Q- HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | [
0021 401-07407 4713.000 My | 43. 00000 202659. 00| 40. 00000 188520. 00|
Q: HVA, 2, 64, BASE, 25.0 nm | | |
0022 405- 05517 54.000 My | 0. 01000 0. 54 0. 01000 0. 54|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 15.000 My | 210. 00000 3150. 00| 204. 00000 3060. 00|
ASPHALT FOR TACK COAT | | |
0024 603- 06040 2071.000 m | 13. 00000 26923. 00| 12. 10000 25059. 10|
FENCE, FARM FI ELD, 1190 nm | | |
0025 610- 07486 652.000 My | 79. 00000 51508. 00| 76. 00000 49552, 00|
HVA FOR APPROACHES, TYPE A | | |
0026 611-05330 2052.000 nP 40. 95000 84029. 40| 42. 00000 86184. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | [
0027 611-06497 20.000 EACH | 140. 00000 2800. 00| 130. 00000 2600. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0028 615- 06490 61.000 EACH | 110. 00000 6710. 00| 110. 00000 6710. 00|
R GHT OF WAY MARKER | [ |
0029 615- 06505 23.000 EACH | 380. 00000 8740. 00| 365. 00000 8395. 00|
MONUVENT, B | | [
0030 615- 06527 3.000 EACH | 270. 00000 810. 00| 255. 00000 765. 00|
MONUVENT, SECTI ON CORNER | | |
0031 615- 06530 3.000 EACH | 670. 00000 2010. 00| 645. 00000 1935. 00|
I

POST, BENCHVARK

[ (
| CRI DER & CRI DER,

3 ) 35-1875662

UNIT PRICE

5

. 00000

2. 50000

30

20

45

4500

37

42

41

0

234.

14.

80

42

140.

120
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260

700.

. 00000
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. 00000

. 00000

. 00000

. 00000

. 00000

. 01000
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00000

00000

00000

00000

00000

00000

00000
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I NC.

269940

4230
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162666
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0
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.00

.00
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00

00

00

00

00

00
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00

00
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00

00

00

00

00
00



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 181 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-0999231 [( 2 ) 35-1139301 [( 3 ) 35-1875662
| HUNT PAVI NG COVPANY, | NC. |E & B PAVING |NC | CRIDER & CRIDER | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0032 616-02320 2520.000 n2 | 2. 40000 6048. 00| 2. 29000 5770. 80| 3. 00000 7560. 00
GEOTEXTI LES | | |
0033 616- 06405 1490.000 My | 34. 00000 50660. 00| 29. 71000 44267. 90| 35. 00000 52150. 00
Rl PRAP, REVETMENT | | [
0034 616-06451 198.000 My | 31. 00000 6138. 00| 29. 71000 5882. 58] 35. 00000 6930. 00
Rl PRAP, UNI FORM [ | [
0035 621-01004 2.000 EACH | 910. 00000 1820. 00| 400. 00000 800. 00| 900. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-06545 3.000 My | 590. 00000 1770. 00| 370. 00000 1110. 00| 600. 00000 1800. 00
FERTI LI ZER | [ |
0037 621-06553 498.000 kg | 6. 20000 3087. 60| 3. 00000 1494. 00| 6. 00000 2988. 00
SEED M XTURE, R | | |
0038 621-06557 236.000 kg | 6. 20000 1463. 20| 5. 26000 1241. 36| 6. 00000 1416. 00
SEED M XTURE, T | [ |
0039 621-06565 24.000 My | 450. 00000 10800. 00| 100. 00000 2400. 00| 433. 00000 10392. 00
MULCHI NG MATERI AL [ | [
0040 621-06567 473.000 kL | 1. 00000 473. 00| 2.00000 946. 00| 1. 00000 473.00
WATER | | [
0041 621-06574 3108.000 n2 | 3.10000 9634. 80| 3.00000 9324. 00| 3. 00000 9324. 00
SODDI NG | | |
0042 621-06575 23146.000 n2 | 3.10000 71752. 60| 3. 00000 69438. 00| 3. 00000 69438. 00
SODDI NG, NURSERY | | |
0043 714-03028 23.000 m | 1800. 00000 41400. 00| 2710. 14000 62333. 22| 2500. 00000 57500. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 2700 nm x 1800 mm | | |
0044 714-26703 31.000 m | 1000. 00000 31000. 00| 1859. 00000 57629. 00| 1800. 00000 55800. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 nm x 1200 nm | | |
0054 715-05047 2.000 EACH | 570. 00000 1140. 00| 560. 48000 1120. 96| 825. 00000 1650. 00
SAFETY METAL END SECTION, 4:1, 0.17 n2 | | |
0055 715-05151 217.000 m | 83. 00000 18011. 00| 90. 40000 19616. 80| 100. 00000 21700. 00
PIPE, TYPE 2, C/ROULAR 375 mm | | |
0056 715-05169 21.000 m | 88. 00000 1848. 00| 90. 40000 1898. 40| 100. 00000 2100. 00
PIPE, TYPE 3, CROULAR 375 mm | | |
0058 715-06471 8.000 EACH | 640. 00000 5120. 00| 1433. 48000 11467. 84| 800. 00000 6400. 00
PI PE END SECTION, M N. AREA .31 n2 | | |
0059 715-08309 8.000 EACH | 750. 00000 6000. 00| 1766. 64000 14133. 12| 940. 00000 7520. 00
I I

PIPE END SECTION, M N AREA .38 n2



ENG NEER S ESTI MATE: $ 2, 275, 530. 13
CALL ORDER : 181
LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

R -27405-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

HENRY

DATE :
PAGE :

12/ 30/ 04
181 -4

| 1 ) 35-0999231
| HUNT PAVI NG COVPANY,

2 ) 35-1139301

I
I NC. & B PAVING |NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT]
------------------------------------------ P S
0060 715-08310 2.000 EACH | 890. 00000 1780. 00| 2762. 43000 5524. 86|
PI PE END SECTION, MN. AREA .68 n2 | | |
0061 715- 46000 4.000 EACH | 350. 00000 1400. 00| 644. 08000 2576. 32|
Pl PE END SECTION, 300 nm | | |
0062 715-46005 14.000 EACH | 210. 00000 2940. 00| 670. 21000 9382. 94|
PI PE END SECTION, 375 nm | | |
0063 715- 46055 50.000 EACH | 570. 00000 28500. 00| 750. 00000 37500. 00|
PIPE END SECTION, MN. AREA .17 n2 | | |
0064 720- 44000 7.000 EACH | 500. 00000 3500. 00| 301. 78000 2112. 46|
CASTING ADJUST TO GRADE [ [ |
0065 720-45275 1.000 EACH | 1300. 00000 1300. 00| 1362. 54000 1362. 54|
Pl PE CATCH BASIN, 600 nm | |
0066 720-45410 2.000 EACH | 4200. 00000 8400. 00| 2780. 11000 5560. 22|
MANHOLE, C4 [ | [
0067 720- 45605 3.000 m | 2500. 00000 7500. 00| 1234. 87000 3704. 61]
STRUCTURE, MANHOLE, RECONSTRUCT [ | |
0068 801- 06625 17.000 EACH | 210. 00000 3570. 00| 150. 00000 2550. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0069 801- 06640 10.000 EACH | 350. 00000 3500. 00| 150. 00000 1500. 00|
CONSTRUCTI ON SI GN, A [ | [
0070 801-06645 2.000 EACH | 26. 00000 52. 00| 30. 00000 60. 00|
CONSTRUCTI ON SIGN, B | | |
0071 801-06775 LUMP |  98500. 00000 98500. 00| 9149. 00000 9149. 00|
MAI NTAI NI NG TRAFFI C | |
0072 801-07119 108.000 m | 44. 00000 4752. 00| 3. 00000 324. 00|
BARRI CADE, |11-B | [ |
0073 802-05701 99.000 m | 47. 00000 4653. 00| 42. 00000 4158. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | |
0074 802-76025 8.000 n2 | 240. 00000 1920. 00| 150. 00000 1200. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0075 802- 76035 10.000 n2 | 380. 00000 3800. 00| 180. 00000 1800. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0076 805- 06592 39.000 m | 92. 00000 3588. 00| 60. 00000 2340. 00|
CONDUI T, STEEL, GALVAN ZED, 50nmm | | |
0077 805- 78470 141.000 m | 2. 70000 380. 70| 2. 00000 282. 00|
I

SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. |

3 ) 35-1875662
CRIDER & CRI DER,

UNIT PRI CE
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 275, 530. 13
CALL CRDER : 181

CONTRACT ID : R -27405-A

RQUTE :
COUNTI ES

HENRY

DATE :
PAGE :

12/ 30/ 04
181 -5

PIPE , RCP, HE-A, DO0.3=30, MN. AREA 0.

LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :

[( 1 ) 350999231 [( 2 ) 35-1139301 [
| HUNT PAVI NG COVPANY, | NC. |E & B PAVING |
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|

------------------------------------------ PR
0078 805- 78510 45.000 m | 3. 10000 139. 50| 5. 00000 225. 00|
SIGNAL CABLE, 2C 16GA., SH ELDED | | |
0079 805-78785 1.000 EACH | 1200. 00000 1200. 00| 650. 00000 650. 00|
SI GNAL DETECTOR HOUSI NG | | |
0080 805-78795 49.000 m | 33. 00000 1617. 00| 38. 00000 1862. 00|
SAW CUT FCR ROADVAY LOOP AND SEALER | [ [
0081 805-92504 1.000 EACH | 260. 00000 260. 00| 280. 00000 280. 00|
LOOP DETECTCR DELAY AMPLIFI ER 2 CHANNE | | |
0082 808-06703 1197.000 m | 0. 82000 981. 54 0. 10000 119. 70]
LI NE, THERMOPLASTIC, SCLID, WH TE, 100m | | |
0083 808-06713 5384.000 m | 0. 53000 2853. 52| 1. 10000 5922. 40|
LINE, PAINT, SOLID, WA TE, 100 mm | |
0084 808- 75240 480.000 m | 0. 82000 393. 60| 0. 89000 427. 20|
LINE, THERMOPLASTI C, BROKEN, YELLOW [ | |
100mMm [ | |
0085 808- 75245 2939.000 m | 0. 80000 2351. 20| 0. 10000 293. 90|
LINE, THERVOPLASTIC, SCLID, YELLOW | | |
100mm | | |
0086 808- 75297 78.000 m | 8. 30000 647. 40| 2. 00000 156. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600 mm | | |
0087 808- 75320 2.000 EACH | 52. 00000 104. 00| 60. 00000 120. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0088 808- 75325 2.000 EACH | 57. 00000 114. 00| 80. 00000 160. 00|
PAVEMENT NMESSAGE MARKI NGS, | [ |
THERMOPLASTI C, WORD (ONLY) | | |
0089 715-04612 11.000 m | 180. 00000 1980. 00| 177. 00000 1947. 00|
PIPE , RCP, HE-A D0.3=30, MN. AREA 0. | | |
17 ™ I I I
0090 715-04612 33.000 m | 170. 00000 5610. 00| 181. 00000 5973. 00|
PIPE , RCP, HE-A, DO 3=30, MN. AREA 0. | | |
31 M | I I
0091 715-04612 65.000 m | 210. 00000 13650. 00| 212. 00000 13780. 00|
PIPE , RCP, HE-A DO 3=30, MN AREA 0. | | |
38 W2 | | |
0092 715-04612 23.000 m | 280. 00000 6440. 00| 280. 00000 6440. 00|
|
I

68 M2 |

3 ) 35-1875662
CRI DER & CRI DER,

2300
32

245

10.

65.

85

200.

225

330

350

00000

00000

00000

00000

. 90000
. 40000

. 90000

. 90000

00000

00000

00000

00000

00000

00000

00000

3
2300
1568
245.
1077
2153

432

2645.

780.

130

170

2200.

7425

21450

8050

.00

00
00
00
30
60

00

10

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 181 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 0999231 [( 2 ) 35-1139301 [( 3 ) 35-1875662
| HUNT PAVI NG COVPANY, | NC. |E & B PAVING |NC | CRIDER & CRIDER | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0093 715-04612 59.000 m | 180. 00000 10620. 00| 180. 00000 10620. 00| 200. 00000 11800. 00
PIPE , RCP, HE-1, DO.3=40, MN. AREA 0. | | |
17 M I I I
0094 715-04612 44.000 m | 170. 00000 7480. 00| 184. 00000 8096. 00| 225. 00000 9900. 00
PIPE , RCP, HE-1, DO 3=40, M N AREA 0. | | |
31 M I I I
0095 715-04612 250.000 m | 170. 00000 42500. 00| 181. 00000 45250. 00| 200. 00000 50000. 00
PIPE , RCP, HE-1V, DO 3=100, M N AREA O | [ [
17 M I I I
0096 715-04612 20.000 m | 82. 00000 1640. 00| 96. 00000 1920. 00| 115. 00000 2300. 00
PIPE , RCP, V, DO 3=150, 300 MM | | |
0097 715-04612 47.000 m | 88. 00000 4136. 00| 100. 00000 4700. 00| 125. 00000 5875. 00
PIPE, RCP, V, DO 3=150, MN. AREA 375 | | |
MM | | |
0098 715-04612 11.000 m | 290. 00000 3190. 00| 592. 00000 6512. 00| 800. 00000 8800. 00
Pl PE EXTENSI ON, 1800 MM | | |
SECTI ON TOTALS [ $ 2, 216, 340. 40 $ 2,218, 897. 25| $ 2, 387, 384. 29
------------------------------------------ g o S

CONTRACT TOTALS | $ 2,216, 340. 40| $ 2,218, 897. 25| $ 2,387,384. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 181 -7
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 2, 275, 530. 13 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 35 0918397 [( 5 ) 35-1917625 I (
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e mceemeeeoo-
SECTI ON 0001  PAVEMENT REPLACEMENT
I I I
0001 105- 06845 LUMP | 70000. 00000 70000. 00|  69500. 00000 69500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 18.000 M5 | 2100. 00000 37800. 00| 1475. 00000 26550. 00|
FIELD OFFICE, A | | [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL [ | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUWP | 111346. 40000 111346. 40 133900. 00000 133900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  80000. 00000 80000.00]  50000. 00000 50000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 39.000 m | 20. 00000 780. 00| 9. 10000 354. 90|
GUARDRAI L, REMOVE | | |
0008 203-02000 20569.000 n8 | 16. 00000 329104. 00| 25. 00000 514225. 00|
EXCAVATI ON, COWMON | | |
0009 203-02070 419.000 n8 | 18. 00000 7542. 00| 34. 00000 14246. 00|
BORROW | | |
0010 205-06931 92.000 My | 40. 00000 3680. 00| 69. 00000 6348. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0011 205- 06932 662.000 m | 17. 00000 11254. 00| 19. 00000 12578. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205-06933 1.000 EACH | 110. 00000 110. 00| 105. 00000 105. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06937 1090.000 m | 4. 75000 5177. 50] 4. 60000 5014. 00|
TEMPORARY SI LT FENCE | | [
0014 207-07499 28064.000 n2 | 8. 00000 224512. 00| 8. 00000 224512. 00|
SUBGRADE TREATMENT, TYPE B | | |
0015 211-07454 1142.000 n8 | 27.00000 30834. 00| 15. 00000 17130. 00|
STRUCTURE BACKFI LL | | |
0016 301-07448 13497.000 My | 19. 00000 256443. 00| 18. 00000 242946. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 303-07449 94.000 My | 45. 00000 4230. 00| 23. 00000 2162. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0018 401-06264 LUVP | 4500. 00000 4500. 00| 100. 00000 100. 00|
PROFI LOGRAPH, HVA | | |
0019 401-07321 3294.000 My | 52. 00000 171288. 00| 47. 00000 154818. 00|
I I

QU Qh HVA, 2, 64, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 181 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL CRDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 [( 5 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 401-07390 3873.000 My | 46. 00000 178158. 00| 41. 00000 158793. 00|
QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0021 401-07407 4713.000 My | 43. 00000 202659. 00| 43. 00000 202659. 00|
QA HVA, 2, 64, BASE, 25.0 nm | | [
0022 405-05517 54.000 My | 325. 00000 17550. 00| 550. 00000 29700. 00|
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 15.000 My | 190. 00000 2850. 00| 225. 00000 3375. 00|
ASPHALT FOR TACK COAT | | |
0024 603- 06040 2071.000 m | 16. 00000 33136. 00| 15. 40000 31893. 40|
FENCE, FARM FI ELD, 1190 mm | | |
0025 610-07486 652.000 My | 130. 00000 84760. 00| 95. 00000 61940. 00|
HVA FOR APPROACHES, TYPE A | | |
0026 611-05330 2052.000 2 | 37.00000 75924. 00| 65. 00000 133380. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm [ [ |
0027 611-06497 20.000 EACH | 175. 00000 3500. 00| 168. 00000 3360. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0028 615-06490 61.000 EACH | 105. 00000 6405. 00| 105. 00000 6405. 00|
R GHT OF WAY MARKER | | |
0029 615-06505 23.000 EACH | 470. 00000 10810. 00| 451. 00000 10373. 00|
MONUVENT, B [ | |
0030 615-06527 3.000 EACH | 450. 00000 1350. 00| 435. 00000 1305. 00|
MONUVENT, SECTI ON' CORNER | [ [
0031 615-06530 3.000 EACH | 650. 00000 1950. 00| 630. 00000 1890. 00|
POST, BENCHVARK | | |
0032 616-02320 2520.000 n2 | 2. 60000 6552. 00| 2. 50000 6300. 00|
GEOTEXTI LES | | |
0033 616-06405 1490.000 My | 35. 00000 52150. 00| 38. 00000 56620. 00|
Rl PRAP, REVETMENT | | |
0034 616-06451 198.000 My | 45. 00000 8910. 00| 37..00000 7326. 00|
Rl PRAP, UNI FORM | [ |
0035 621-01004 2.000 EACH | 950. 00000 1900. 00| 918. 00000 1836. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0036 621-06545 3.000 My | 620. 00000 1860. 00| 595. 00000 1785. 00|
FERTI LI ZER | | |
0037 621-06553 498.000 kg | 6. 50000 3237. 00| 6. 25000 3112. 50]|
SEED M XTURE, R | | |
0038 621-06557 236.000 kg | 6. 50000 1534. 00| 6. 25000 1475. 00|
I

SEED M XTURE, T



ENG NEER S ESTI MATE: $ 2, 275, 530. 13
CALL CRDER : 181

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -27405-A

RQUTE :

DATE : 12/30/ 04
PAGE : 181 -9

COUNTI ES : HENRY

LETTI NG DATE : 12/14/04 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[ 4 ) 35-0918397 | ( 5 ) 35-1917625 | ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ D T T .
0039 621-06565 24.000 My | 470. 00000 11280. 00| 455. 00000 10920. 00|
MULCHI NG MATER! AL | | |
0040 621-06567 473.000 KL | 1. 00000 473. 00| 1. 00000 473. 00|
WATER | [ |
0041 621-06574 3108.000 n2 | 3. 25000 10101. 00| 3.15000 9790. 20|
SCDDI NG | | |
0042 621-06575 23146.000 n2 | 3. 25000 75224. 50| 3.15000 72909. 90|
SODDI NG NURSERY | | [
0043 714-03028 23.000 m | 2000. 00000 46000. 00| 600. 00000 13800. 00|
CULVERT, PRECAST BOX, RElI NFORCED | [ |
CONCRETE, 2700 nm x 1800 mm | | |
0044 714-26703 31.000 m | 1210. 00000 37510. 00| 600. 00000 18600. 00|
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 1800 mm x 1200 mm | | |
0054 715-05047 2.000 EACH | 820. 00000 1640. 00| 840. 00000 1680. 00|
SAFETY METAL END SECTION, 4:1, 0.17 n2 | | |
0055 715-05151 217.000 m | 110. 00000 23870. 00| 96. 00000 20832. 00|
PIPE, TYPE 2, O RCULAR 375 mm | | |
0056 715-05169 21.000 m | 130. 00000 2730. 00| 125. 00000 2625. 00|
PIPE, TYPE 3, O RCULAR 375 mm | | |
0058 715-06471 8.000 EACH | 700. 00000 5600. 00| 544. 00000 4352. 00|
PIPE END SECTION, MN. AREA .31 n2 | | |
0059 715-08309 8.000 EACH | 830. 00000 6640. 00| 679. 00000 5432. 00|
PI PE END SECTION, M N. AREA .38 n? | [ |
0060 715-08310 2.000 EACH | 1250. 00000 2500. 00| 839. 00000 1678. 00|
PI PE END SECTION, M N. AREA .68 n? | | |
0061 715-46000 4.000 EACH | 500. 00000 2000. 00| 251. 00000 1004. 00|
Pl PE END SECTION, 300 nmm | | |
0062 715-46005 14.000 EACH | 530. 00000 7420. 00| 251. 00000 3514. 00|
Pl PE END SECTI ON, 375 nm | | |
0063 715-46055 50. 000 EACH | 760. 00000 38000. 00| 468. 00000 23400. 00|
PI PE END SECTION, M N. AREA .17 n® | | |
0064 720-44000 7.000 EACH | 330. 00000 2310. 00| 406. 00000 2842. 00|
CASTI NG ADJUST TO GRADE | | |
0065 720-45275 1.000 EACH | 1825. 00000 1825. 00| 1480. 00000 1480. 00|
Pl PE CATCH BASIN, 600 mm | | |
0066 720-45410 2.000 EACH | 2800. 00000 5600. 00| 1900. 00000 3800. 00|
MANHOLE, C4 | | |
0067 720-45605 3.000 m | 900. 00000 2700. 00| 1344. 00000 4032. 00|
I I

STRUCTURE, MANHOLE, RECONSTRUCT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 181 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 35-0918397 [( 5 ) 35-1917625 I ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0068 801- 06625 17.000 EACH | 160. 00000 2720. 00| 158. 00000 2686. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801- 06640 10.000 EACH | 160. 00000 1600. 00| 158. 00000 1580. 00
CONSTRUCTI ON SIGN, A | [
0070 801-06645 2.000 EACH | 33. 00000 66. 00| 31. 50000 63. 00
CONSTRUCTI ON SIGN, B | |
0071 801-06775 LUMP |  54000. 00000 54000.00]  64251. 98000 64251. 98
MAI NTAI NI NG TRAFFI C | |
0072 801-07119 108.000 m | 3. 25000 351. 00| 3. 15000 340. 20
BARRI CADE, I11-B | [
0073 802-05701 99.000 m | 50. 00000 4950. 00| 48. 00000 4752. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE
0074 802-76025 8.000 ne 245. 00000 1960. 00 238. 00000 1904. 00

|
SI GN, SHEET, ENCAPSULATED LENS WTH |
LEGEND, 2.03 mm THI CKNESS |
0075 802-76035 10.000 n2 | 400. 00000 4000. 00| 383. 00000 3830. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |

LINE, THERMOPLASTIC, SQOLID, YELLOW [

I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
|
CONDUI T, STEEL, GALVAN ZED, 50mm | | I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
100mm | I

0076 805- 06592 39.000 m | 95. 00000 3705. 00| 92. 50000 3607. 50
0077 805- 78470 141.000 m | 2. 75000 387. 75| 2. 74000 386. 34
SIGNAL CABLE, ROADVAY LOCP, 1C 14GA | |
0078 805- 78510 45.000 m | 3. 25000 146. 25| 3. 05000 137.25
SIGNAL CABLE, 2C 16GA , SH ELDED | |
0079 805-78785 1.000 EACH | 1280. 00000 1280. 00| 1223. 00000 1223. 00
SI GNAL DETECTCR HOUSI NG | |
0080 805- 78795 49.000 m | 34. 00000 1666. 00| 33. 15000 1624. 35
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0081 805- 92504 1.000 EACH | 270. 00000 270. 00| 257. 00000 257. 00
LOOP DETECTOR DELAY AMVPLIFI ER, 2 CHANNE | |
0082 808-06703 1197.000 m | 1. 00000 1197. 00| 0. 93000 1113. 21
LI NE, THERMOPLASTI C, SCLID, WH TE, 100m |
0083 808-06713 5384.000 m | 0. 40000 2153. 60| 0. 40000 2153. 60
LINE, PAINT, SOLID, WHTE, 100 mm | |
0084 808- 75240 480.000 m | 1. 00000 480. 00| 0. 93000 446. 40
LINE, THERMOPLASTIC, BROKEN, YELLOW | |
100mMm | |
0085 808- 75245 2939.000 m | 1. 00000 2939. 00| 0. 93000 2733. 27
I
I



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/30/04
PAGE : 181 -11
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 2, 275, 530. 13 ROUTE :
CALL CRDER : 181 CONTRACT ID : R -27405-A COUNTI ES : HENRY
LETTI NG DATE : 12/14/04 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
|( 4 ) 35-0918397 [( 5 ) 35-1917625 | ( )
| RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T R R Iy
0086 808-75297 78.000 m | 10. 50000 819. 00| 10. 50000 819. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0087 808-75320 2.000 EACH | 66. 00000 132. 00| 63. 00000 126. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0088 808-75325 2.000 EACH | 88. 00000 176. 00| 84. 00000 168. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0089 715-04612 11.000 m | 280. 00000 3080. 00| 245. 00000 2695. 00|
PIPE , RCP, HE-A, D0.3=30, MN. AREA 0. | | |
17 M | | I
0090 715-04612 33.000 m | 200. 00000 6600. 00| 230. 00000 7590. 00|
PIPE , RCP, HE-A DO 3=30, M N AREA 0. | [ |
31 M I I I
0091 715-04612 65.000 m | 300. 00000 19500. 00| 225. 00000 14625. 00|
PIPE , RCP, HE-A, DO 3=30, MN AREA 0. | | |
38 M2 I | |
0092 715-04612 23.000 m | 450. 00000 10350. 00| 320. 00000 7360. 00|
PIPE , RCP, HE-A, D0.3=30, MN. AREA 0. | [ |
68 M2 I I I
0093 715-04612 59.000 m | 260. 00000 15340. 00| 231. 00000 13629. 00|
PIPE , RCP, HE-1, DO 3=40, MN. AREA 0. | | |
17 M | | |
0094 715-04612 44.000 m | 240. 00000 10560. 00| 202. 00000 8888. 00|
PIPE , RCP, HE-1, DO 3=40, MN AREA 0. | | |
31 M2 I I I
0095 715-04612 250.000 m | 230. 00000 57500. 00| 230. 00000 57500. 00|
PIPE , RCP, HE-1V, DQ 3=100, M N AREA O | | |
17 M I | |
0096 715-04612 20.000 m | 150. 00000 3000. 00| 133. 00000 2660. 00|
PIPE , RCP, V, DO 3=150, 300 MM | | |
0097 715-04612 47.000 m | 150. 00000 7050. 00| 119. 00000 5593. 00|
PIPE , RCP, V, DO 3=150, M N. AREA 375 | | [
W I I I
0098 715-04612 11.000 m | 800. 00000 8800. 00| 410. 00000 4510. 00|
Pl PE EXTENSI ON, 1800 MM | | |
SECTI ON TOTALS | $ 2, 554, 000. 00| $ 2,620, 435. 00|
------------------------------------------ T L e
CONTRACT TOTALS | $ 2, 554, 000. 00| $ 2,620, 435. 00|




438, 746. 54

ENG NEER S ESTI MATE: $
CALL CRDER : 201
LETTI NG DATE : 12/14/04 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

R -27558-B
CRAWFCRDSVI LLE DI STRI CT
06/ 30/ 05 COVPLETI ON DATE

1 90-0177865
2  35-1917625
3  35-1523985

H' S CONSTRUCTCRS LLC
M LESTONE CONTRACTCRS, L. P.
WRTZ & YATES,

I NC.

DATE : 12/ 30/ 04
PAGE : 201 -1
ROUTE : 28
COUNTI ES : Tl PPECANCE
PROJECT( S)
TOTAL % OVER
BI D LOW BI D
$ 433,648.11 100. 0000%
$ 437,780.50 100. 9529%
$ 446,397. 42 102. 9400%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SVMALL STRUCTURE REPLACEMENT

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07038 9. 000
FI ELD OFFICE, A

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT OF WAY
0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 202-96133 16. 000
Pl PE, REMOVE

0009 203-02000 1364. 000
EXCAVATI ON, COVMON

0010 203-02070 2363. 000
BORROW

0011 205-06931 19. 000

TEMPORARY CHECK DAM REVETMENT RI PRAP |

0012 207-07502 3461. 000
SUBGRADE TREATMENT, TYPE D

0013 211-07454 227.000
STRUCTURE BACKFI LL

(1 ) 90-0177865 [( 2 ) 351917625 |

| H'S CONSTRUCTORS LLC | M LESTONE CONTRACTCRS, L.P. |

|I UNIT PRICE AMClJNT|| UNIT PRI CE ANDUNT|I

------ g S S

LUMP { 10000. 00000 10000. OOI 11000. 00000 11000. ool
MOS || 1000. 00000 9000. 00|| 1600. 00000 14400. 00||
DOL || 1. 00000 1. 00|| 1. 00000 1. 00||
DOL || 1. 00000 1. ool 1. 00000 1. 00||
LUMP || 21250. 00000 21250. 00|| 21000. 00000 21000. 00||
LUMP || 8500. 00000 8500. 00|| 9000. 00000 9000. 00||
LUMP || 6650. 00000 6650. 00|| 8000. 00000 8000. 00||
LFT || 12. 00000 192. OOI 38. 00000 608. oo,
cYs I 25. 00000 34100. oo|| 18. 00000 24552. oo||
cYs I 12. 00000 28356. oo|| 16. 00000 37808. oo||
TON || 45. 00000 855. 00|| 36. 00000 684. ooI
SYs | 4. 75000 16439. 75|| 5. 00000 17305. 00{
cYs :| 36. 00000 8172. oo|| 30. 00000 6810. 00:|

é/-\

3 ) 35-1523985
RTZ & YATES,

UN'T PRI CE

14000.

2200.

15000.

5000.

10000.

20.

28.

40.

00000

00000

. 00000

. 00000

00000

00000

00000

00000

. 00000

. 00000

00000

. 00000

00000

I NC.

14000.

19800.

15000.

5000.

10000.

320.

12276.

18904.

532.

27688.

9080.

00

00

.00

.00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 201 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 438, 746. 54 ROUTE : 28
CALL ORDER : 201 CONTRACT ID : R -27558-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 90-0177865 [( 2 ) 35-1917625 [( 3 ) 35-1523985
| H'S CONSTRUCTORS LLC | M LESTONE CONTRACTCRS, L.P. |WRTZ & YATES, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0014 301-07448 670.000 TON | 30. 00000 20100. 00| 18. 00000 12060. 00| 21. 00000 14070. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0015 306-08034 477.000 SYS | 4. 25000 2027. 25] 6. 50000 3100. 50| 8. 00000 3816. 00
M LLING ASPHALT, 1 1/2 IN. | | |
0016 402-07433 364.000 TON | 56. 00000 20384. 00| 55. 00000 20020. 00| 61. 60000 22422. 40
HVA SURFACE, TYPE B | [ |
0017 402-07438 376.000 TON | 47.00000 17672. 00| 46. 00000 17296. 00| 51. 52000 19371. 52
HVA | NTERVEDI ATE, TYPE B [ [ |
0018 402-07441 1225.000 TON | 43. 50000 53287. 50| 42.50000 52062. 50| 52. 54000 64361. 50
HVA BASE, TYPE B | | |
0019 404-05511 858.000 SYS | 4. 60000 3946. 80| 4.50000 3861. 00| 5. 00000 4290. 00
SEAL COAT, 2 | | |
0020 405-05518 781.000 SYS | 0. 50000 390. 50| 0. 50000 390. 50| 0. 60000 468. 60
ASPHALT FOR PRI NE COAT | | |
0021 406-05521 3234.000 SYS | 0. 60000 1940. 40| 0. 60000 1940. 40| 0. 70000 2263. 80
ASPHALT FOR TACK COAT | | |
0022 601-06854 2.000 EACH | 2500. 00000 5000. 00| 2545. 00000 5090. 00| 2716. 00000 5432. 00
GUARDRAI L, WBEAM NESTED [ | |
0023 601-94689 4.000 EACH | 2200. 00000 8800. 00| 2675. 00000 10700. 00| 2352. 00000 9408. 00
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 638.000 LFT | 15. 00000 9570. 00| 15. 00000 9570. 00| 16. 91000 10788. 58
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0025 610-07486 117.000 TON | 68. 00000 7956. 00| 67. 00000 7839. 00| 77.00000 9009. 00
HVA FOR APPROACHES, TYPE A | | |
0026 611-06498 1.000 EACH | 230. 00000 230. 00| 235. 00000 235. 00| 260. 00000 260. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0027 615-06490 10. 000 EACH | 105. 00000 1050. 00| 107. 00000 1070. 00| 120. 00000 1200. 00
RIGHT OF WAY MARKER | | |
0028 615- 06505 5.000 EACH | 480. 00000 2400. 00| 500. 00000 2500. 00| 650. 00000 3250. 00
MONUVENT, B | | |
0029 616-02320 180.000 SYS | 2. 00000 360. 00| 5. 00000 900. 00| 6. 00000 1080. 00
GEOTEXTI LES | | |
0030 616-05689 538.000 TON | 28. 00000 15064. 00| 31. 00000 16678. 00| 40. 00000 21520. 00
RI PRAP, CLASS 2 | | |
0031 621-01004 1.000 EACH | 410. 00000 410. 00| 420. 00000 420. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0032 621-06559 4372.000 SYS | 0. 37000 1617. 64| 0. 38000 1661. 36| 0. 50000 2186. 00
I

MJULCHED SEEDI NG R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 201 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 438, 746. 54 ROUTE : 28
CALL ORDER : 201 CONTRACT ID : R -27558-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 90-0177865 | 2 ) 35-1917625 [( 3 ) 35-1523985
| H'S CONSTRUCTORS LLC | M LESTONE CONTRACTCRS, L.P. |WRTZ & YATES, |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0033 621-06564 3842.000 SYS | 0. 45000 1728. 90| 0. 45000 1728. 90| 0. 60000 2305. 20
MULCHED SEEDI NG, CV | |
0034 621-06567 5.000 Mz | 2. 00000 10. 00| 2.10000 10. 50| 3. 00000 15. 00
VATER | | [
0035 621-06575 1220.000 SYS | 3. 75000 4575. 00| 3. 90000 4758. 00| 5. 00000 6100. 00
SODDI NG, NURSERY | | |
0036 715-08277 110.000 LFT | 33. 00000 3630. 00 30. 00000 3300. 00| 50. 00000 5500. 00
PIPE, TYPE 4, CIRCULAR 30 IN. [ | |
0037 723-06660 36.000 SYS | 450. 00000 16200. 00| 650. 00000 23400. 00| 694. 44000 24999. 84
W NGWALL |
0038 723-08278 48.000 LFT | 1700. 00000 81600. 00| 1600. 00000 76800. 00| 1250. 00000 60000. 00
STRUCTURE, PRECAST THREE SIDED, 216 IN. | |
X 84 IN. | [ |
0039 801-06625 15.000 EACH | 77. 00000 1155. 00| 78. 00000 1170. 00| 150. 00000 2250. 00
DETOUR ROUTE MARKER ASSEMBLY | [ |
0040 801-06640 15.000 EACH | 117. 00000 1755. 00| 120. 00000 1800. 00| 230. 00000 3450. 00
CONSTRUCTI ON SI GN, A | |
0041 801-06645 5.000 EACH | 47.00000 235. 00| 47.00000 235. 00| 80. 00000 400. 00
CONSTRUCTI ON SIGN, B [ |
0042 801-06775 LUWP | 2200. 00000 2200. 00| 1050. 00000 1050. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |
0043 801-07118 144.000 LFT | 10. 75000 1548. 00| 11. 00000 1584. 00| 20. 00000 2880. 00
BARRI CADE, I11-A | [ |
0044 801-07119 72.000 LFT | 13. 15000 946. 80| 13. 60000 979. 20| 20. 00000 1440. 00
BARRI CADE, I11-B [ [ |
0045 802-05701 23.000 LFT | 11. 00000 253. 00| 11. 20000 257. 60| 16. 00000 368. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0046 802- 76025 18.000 SFT | 16. 00000 288. 00| 16. 50000 297. 00| 20. 00000 360. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | | |
0047 808-06703 2307.000 LFT | 0. 31000 715. 17| 0. 32000 738. 24| 0. 34000 784. 38
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0048 808- 75245 2340.000 LFT | 0. 31000 725. 40| 0. 32000 748. 80| 0. 34000 795. 60
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
I'N I |
0049 808- 75297 10.000 LFT | 36. 00000 360. 00| 36. 00000 360. 00| 45. 00000 450. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 24 IN. | | [
SECTI ON TOTALS | $ 433, 648. 11| $ 437, 780. 50| $ 446, 397. 42
------------------------------------------ o
CONTRACT TOTALS | $ 433, 648. 11| $ 437, 780. 50 $ 446, 397. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 211 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 312
CALL ORDER : 211 CONTRACT ID : R -27659-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRICT
CONTRACT TIME : 10/17/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 351035114 SUPERI CR CONSTRUCTI ON CO $ 4,722, 222.54  0.0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 5,092, 385.64  0.0000%
$ 5,803, 137.20 0. 0000%

3  35-1120685 WALSH & KELLY I NC




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/30/04
PACE : 221 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 518, 600. 89 ROUTE : 18
CALL ORDER : 221 CONTRACT ID : R -27664-B COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 08/05/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO / NAMVE BID LOVN BI D
1 90-0177865 H'S CONSTRUCTCRS LLC CONDI TI ONAL $ 524, 447.23 100. 0000%
(1 ) 90-0177865 I ( ) I ( )
| H'S CONSTRUCTCRS LLC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I

0001 105- 06845 LUVP | 7700. 00000 7700. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MOS | 1600. 00000 4800. 00| [
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 [
FAl LED MATER AL [ [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 [
QUALI TY ASSURANCE ADJUSTMENT | [ |
0005 110-01001 LUMP | 26200. 00000 26200. 00| [
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP | 5240. 00000 5240. 00| [
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUVP | 7000. 00000 7000. 00| [
PRESENT STRUCTURE, REMOVE | | |
0008 202-74035 3.000 EACH | 65. 00000 195. 00| [
SIGN, REMOVE | [ |
0009 203-02000 1353.000 CYS | 25. 00000 33825. 00| |
EXCAVATI ON,  COVMON | | [
0010 203-02070 1900. 000 CYS | 13. 00000 24700. 00| |
BORROW | | |
0011 205-06932 91.000 LFT | 10. 00000 910. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205-06937 400.000 LFT | 2. 10000 840. 00| [
TEMPORARY SI LT FENCE | [ |
0013 207-07500 2063.000 SYS | 8. 00000 16504. 00| [
SUBGRADE TREATMENT, TYPE C | | |
0014 211-07454 173.000 CYS | 35. 00000 6055. 00| |
I

STRUCTURE BACKFI LL | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PAGE : 221 -2

ENG NEER S ESTIMATE: $ 518, 600. 89 ROUTE : 18
CALL ORDER : 221 CONTRACT ID : R -27664-B COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 90-0177865 I ( I ( )
| H'S CONSTRUCTCRS LLC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0015 213-52830 353.000 CYS | 68. 00000 24004. 00| |
FLOMBLE MORTAR [ | |
0016 301-07448 1196.000 TON | 21. 00000 25116. 00| |
COVPACTED AGGREGATE, NO. 53, BASE | [ |
0017 306-08043 286.000 SYS | 8. 00000 2288. 00| |
M LLI NG, TRANSI TI ON | | |
0018 402-07432 194.000 TON | 71. 00000 13774. 00| |
HVA SURFACE, TYPE A [ | [
0019 402-07433 229.000 TON | 67. 00000 15343. 00| |
HVA SURFACE, TYPE B | | |
0020 402-07438 327.000 TON | 57. 00000 18639. 00| |
HVA | NTERVEDI ATE, TYPE B | | |
0021 402-07441 1256.000 TON | 45. 00000 56520. 00| [
HVA BASE, TYPE B | [ |
0022 404-05511 1173.000 SYS | 5. 10000 5982. 30| |
SEAL COAT, 2 | | [
0023 405-05518 1231.000 SYS | 0. 01000 12. 31| |
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 2.000 TON | 240. 00000 480. 00| |
ASPHALT FOR TACK COAT | | |
0025 601-01846 2.000 EACH | 1600. 00000 3200. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0026 601-02800 4.000 EACH | 860. 00000 3440. 00| |
GUARDRAI L TRANSI TI ON, TGT | | |
0027 601-94689 4.000 EACH | 2150. 00000 8600. 00| |
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 813.000 LFT | 15. 00000 12195. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0029 610-07486 13.000 TON | 128. 00000 1664. 00| [
HVA FOR APPROACHES, TYPE A | | |
0030 611-06497 2.000 EACH | 180. 00000 360. 00| |
MAI LBOX ASSEMBLY, SINGLE | [ [
0031 615-06490 8.000 EACH | 115. 00000 920. 00| |
R GHT OF WAY MARKER | | [
0032 616-02320 200.000 SYS | 2. 00000 400. 00| |
GEOTEXTI LES | | |
0033 616- 06405 406.000 TON | 26. 75000 10860. 50| |
I I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 221 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 518, 600. 89 ROUTE : 18
CALL ORDER : 221 CONTRACT ID : R -27664-B COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
[( 1 ) 900177865 I ( ) I ( )
| H'S CONSTRUCTORS LLC | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emee e
0034 621-01004 1.000 EACH | 210. 00000 210. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-01597 22.000 SYS | 21. 00000 462. 00| |
ERCS| ON CONTROL, MAT | | |
0036 621-06545 1.000 TON | 700. 00000 700. 00| |
FERTI LI ZER | | |
0037 621-06548 7.000 LBS | 26. 00000 182. 00| |
SEED M XTURE, CV | | |
0038 621-06553 106.000 LBS | 3. 25000 344. 50| |
SEED M XTURE, R | | |
0039 621-06555 53.000 LBS | 7. 25000 384. 25| |
SEED M XTURE, P | | |
0040 621-06565 1.000 TON | 465. 00000 465. 00| |
MULCH NG MATER! AL | | |
0041 621-06567 3.000 MG | 2..00000 6. 00| |
WATER | | |
0042 621-06574 679.000 SYS | 4.50000 3055. 50| |
SODDI NG | | |
0043 621-52448 4.000 EACH | 26. 00000 104. 00| |
SIGN, DO NOT SPRAY | | |
0044 622-98200 4.000 EACH | 26. 00000 104. 00| |
SIG\, DO NOT DI STURB | | |
0046 715-05048 100.000 LFT | 8. 50000 850. 00| |
PIPE, TYPE 4, O RCULAR 6 IN. | | |
0047 715-05049 100.000 LFT | 9. 50000 950. 00| |
PIPE, TYPE 4, CRCULAR 8 IN | | |
0048 715-05051 100.000 LFT | 11. 50000 1150. 00| |
PIPE, TYPE 4, O RCULAR 10 IN | | |
0049 715-05171 46.000 LFT | 20. 00000 920. 00| |
PIPE, TYPE 3, O RCULAR 18 IN | | |
0050 715-46010 2.000 EACH | 350. 00000 700. 00| |
PI PE END SECTION, 18 IN | | |
0051 723-06660 75.000 SYS | 575. 00000 43125. 00| |
W NGVWALL | | |
0053 801-04308 2.000 EACH | 155. 00000 310. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0054 801-06625 25.000 EACH | 57. 00000 1425. 00| |
I I

DETOUR ROUTE MARKER ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 221 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 518, 600. 89 ROUTE : 18
CALL ORDER : 221 CONTRACT ID : R -27664-B COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[( 1 ) 90-0177865 I ( ) I ( )
| H'S CONSTRUCTORS LLC [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0055 801- 06640 22.000 EACH | 70. 00000 1540. 00| |
CONSTRUCTI ON SI G, A | | |
0056 801-06775 LUMP |  17500. 00000 17500. 00| |
MAI NTAI NI NG TRAFFI C [ | [
0057 801-07118 48.000 LFT | 9. 10000 436. 80| |
BARRI CADE, I11-A [ [ |
0058 801-07119 96.000 LFT | 12. 50000 1200. 00| |
BARRI CADE, I11-B | [ |
0059 802-05701 11.000 LFT | 11. 50000 126. 50| |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0060 802- 76025 6.000 SFT | 19. 00000 114. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN THI CKNESS | | |
0061 804-06725 13.000 EACH | 18. 50000 240. 50| |
DELI NEATOR WTH POST, DI, 3 IN. DA | | [
0062 808-06703 2100.000 LFT | 0. 39000 819. 00| |
LINE, THERVOPLASTIC, SOLID, WA TE, 4 IN | | |
0063 808- 75240 263.000 LFT | 0. 39000 102. 57| |
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN. I I I
0064 808- 75245 1050.000 LFT | 0. 39000 409. 50| |
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
IN | | I
0065 808- 75998 27.000 EACH | 46. 00000 1242. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0066 706-04683 32.000 LFT | 275. 00000 8800. 00| |
RAILING, CF1 | | |
0067 723-08362 42.000 LFT | 2350. 00000 98700. 00| |
STRUCTURE, PRECAST THREE SIDED, 192 IN. | | |
X 128 IN | | |
SECTI ON TOTALS | $ 524, 447. 23| |
------------------------------------------ o m m e m o e e e e ettt e o et e e et e e e e e e e e meeoeaoo--

CONTRACT TOTALS | $ 524, 447. 23| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 380, 871. 19
CALL ORDER : 231
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT

OONTRACT ID : R -27742-A
: CRAWFORDSVI LLE DI STRI CT

CONTRACT TI ME 06/ 30/ 05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

RQUTE :
COUNTI ES :

PROJECT( S)

234
MONTGOMVERY

DATE :

PAGE : 231 -1

1  35-1673827 HENDERSON, H E., INC

2 35-1381845 HARVEY, GEORGE R & SON, I NC

3  35-1523985 WRTZ & YATES, |NC

4 90-0177865 H' S CONSTRUCTCRS LLC

5 35-0918397 RI ETH RI LEY CONSTRUCTI ON

6  35-1917625 M LESTONE CONTRACTCRS, L.P.

7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES

100. 0000%
104. 3827%
112. 2659%
115. 8135%
116. 6185%
117.3761%
119. 6393%

12/ 30/ 04

(1 ) 35 1673827

| HENDERSON, H.E., |NC
LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

I (

2 ) 35-1381845
| HARVEY, GECRGE R & SON,

|
AMOUNT

UNIT PRICE
------------------------------------------ g S
SECTI ON 0001  SMALL STRUCTURE REPLACEMVENT

| | I
0001 105-06845 LUWP | 9104. 78000 9104. 78| 8500. 00000 8500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MXS | 1576. 12000 9456. 72| 1500. 00000 9000. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNENT | | [
0005 110-01001 LUMP |  16898. 00000 16898.00|  17700. 00000 17700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 1765. 33000 1765. 33| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WAY | [
0007 202-02241 50.000 LFT | 2.10000 105. 00| 5. 75000 287. 50
GUARDRAI L, REMOVE | [ [
0008 202-02286 1.000 EACH | 9159. 38000 9159. 38| 7600. 00000 7600. 00
PRESENT STRUCTURE, REMOVE | | [
0009 202-96133 86.000 LFT | 5. 49000 472. 14| 10. 00000 860. 00
Pl PE, REMOVE | | |
0010 203-02000 593.000 CYS | 13. 88000 8230. 84 25. 00000 14825. 00
EXCAVATI ON, COWMON | | |
0011 203-02020 254.000 CYS | 8. 95000 2273. 30| 25. 00000 6350. 00
I

EXCAVATI ON, UNCLASSI FI ED

3 ) 35-1523985

INC | WRTZ & YATES,

UNI'T PR CE

8000.

2200.

20000.

10000.

10.

30000.

15.

40.

00000

00000

. 00000

. 00000

00000

00000

00000

00000

00000

. 00000

00000

I NC.

8000.

13200.

20000.

10000.

500.

30000.

1290.

4744.

10160.

00

00

.00

.00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 231 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1673827 [( 2 ) 35-1381845 3 ) 35-1523985
| HENDERSON, H E., INC. | HARVEY, GEORGE R & SON, INC | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 205-06931 27.000 TON | 35. 84000 967. 68| 40. 00000 1080. 00| 24. 00000 648. 00
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |
0013 205- 06936 115.000 TON | 24. 89000 2862. 35| 40. 00000 4600. 00| 24. 00000 2760. 00
TEMPORARY SEDI MENT TRAP [ [ |
0014 205- 06937 305.000 LFT | 3. 35000 1021. 75| 3. 75000 1143. 75| 3. 00000 915. 00
TEMPORARY SI LT FENCE | | |
0015 207-07502 1080.000 SYS | 6. 55000 7074. 00| 8. 00000 8640. 00| 8. 00000 8640. 00
SUBGRADE TREATMENT, TYPE D | | [
0016 211-07454 80.000 CYS | 36. 10000 2888. 00| 25. 00000 2000. 00| 20. 00000 1600. 00
STRUCTURE BACKFI LL | | [
0017 213-08058 180.000 CYS | 81. 32000 14637. 60| 75. 00000 13500. 00| 140. 00000 25200. 00
FLOMBLE BACKFI LL | | |
0018 301-07448 658.000 TON | 13. 78000 9067. 24| 18. 00000 11844. 00| 17. 00000 11186. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0019 304-07493 131.000 TON | 116. 04000 15201. 24| 110. 00000 14410. 00| 108. 00000 14148. 00
W DENI NG WTH HVA, TYPE B | [ |
0020 306-08036 1529.000 SYS | 3. 20000 4892. 80| 4. 50000 6880. 50| 4. 00000 6116. 00
MLLING ASPHALT, 2 IN | | |
0021 402-07433 147.000 TON | 84. 21000 12378. 87| 91. 00000 13377. 00| 84. 25000 12384. 75
HVA SURFACE, TYPE B | | |
0022 402-07438 34.000 TON | 95. 02000 3230. 68 106. 00000 3604. 00| 100. 00000 3400. 00
HVA | NTERVEDI ATE, TYPE B | [ |
0023 402-07441 108.000 TON | 78. 02000 8426. 16| 87. 00000 9396. 00| 81. 00000 8748. 00
HVA BASE, TYPE B | | |
0024 404-05511 628.000 SYS | 11. 07000 6951. 96| 12. 50000 7850. 00| 11. 00000 6908. 00
SEAL COAT, 2 | | |
0025 406- 05520 1.000 TON | 417. 15000 417. 15| 465. 00000 465. 00| 450. 00000 450. 00
ASPHALT FOR TACK COAT | | |
0026 601-01848 4.000 EACH | 1802. 50000 7210. 00| 2015. 00000 8060. 00| 2012. 50000 8050. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | [
0027 601-06854 2.000 EACH | 2497. 75000 4995. 50| 2790. 00000 5580. 00| 2788. 00000 5576. 00
GUARDRAI L, WBEAM NESTED | | |
0028 601-94689 4.000 EACH | 2147. 55000 8590. 20| 2400. 00000 9600. 00| 2397. 00000 9588. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 613.000 LFT | 14. 32000 8778. 16| 16. 00000 9808. 00| 16. 00000 9808. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0030 610-07486 52.000 TON | 136. 11000 7077. 72| 126. 50000 6578. 00| 120. 75000 6279. 00

HVA FCR APPROACHES, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 231 -3
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234

CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY

LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT

SET- ASI DE :

( 1 ) 35 1673827 [( 2 ) 35-1381845 [( 3 ) 35-1523985
HENDERSON, H E., | HARVEY, GEORGE R & SON, INC | WRTZ & YATES, |INC

LINE NO/ ITEM CODE / ALT

|
AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE UNIT PRICE AMOUNT

------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emeeoeo-

0031 611-06497 1.000 EACH | 216. 30000 216. 30| 241. 50000 241. 50 300. 00000 300. 00
MAl LBOX ASSEMBLY, SINGLE | | |

0032 615-06490 18.000 EACH | 104. 03000 1872. 54| 116. 00000 2088. 00| 120. 00000 2160. 00
R GHT OF VAY MARKER | |

0033 616-02320 712.000 SYS | 2.39000 1701. 68| 3. 00000 2136. 00| 4.00000 2848. 00
GEOTEXTI LES | | |

0034 616-05688 712.000 TON | 17. 87000 12723. 44 25. 00000 17800. 00| 32. 00000 22784. 00
R PRAP, CLASS 1 | | |

0035 621-01004 1.000 EACH | 515. 00000 515. 00| 575. 00000 575. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | [

0036 621-01660 2075.000 SYS | 0. 43000 892. 25| 0. 48000 996. 00| 0. 50000 1037. 50
MULCHED SEEDI NG, LEGUME, 2 | | [

0037 621-06548 5.000 LBS | 26. 27000 131. 35| 29. 30000 146. 50| 40. 00000 200. 00
SEED M XTURE, CV | | |

0038 621-06559 2060.000 SYS | 0. 43000 885. 80| 0. 48000 988. 80| 0. 50000 1030. 00
MULCHED SEEDI NG R | | |

0039 621-06574 760.000 SYS | 5. 15000 3914. 00| 5. 75000 4370. 00| 6. 61000 5023. 60
SODDI NG [ | |

0040 622-52436 3.000 EACH | 26. 78000 80. 34| 30. 00000 90. 00| 35. 00000 105. 00
SIGN, DO NOT MOW CR SPRAY [ | |

0041 622-91786 65. 000 EACH | 8. 76000 569. 40| 9. 80000 637. 00| 11. 21000 728. 65
SEEDLI NG | | |

0042 714-06660 53.000 SYS | 491. 53000 26051. 09| 453. 00000 24009. 00| 400. 00000 21200. 00
W NGMALL | |

0043 715-05169 104.000 LFT | 23. 89000 2484. 56| 20. 00000 2080. 00| 25. 00000 2600. 00
PIPE, TYPE 3, CIRCULAR 15 IN. [ | |

0044 715- 46005 4.000 EACH | 160. 53000 642. 12| 200. 00000 800. 00| 120. 00000 480. 00
PI PE END SECTION, 15 IN | | |

0045 715-90714 100.000 LFT | 9. 04000 904. 00| 20. 00000 2000. 00| 13. 00000 1300. 00
PIPE, PVC, 12 IN | [

0046 715-91361 100.000 LFT | 5. 92000 592. 00| 10. 00000 1000. 00| 13. 00000 1300. 00
PIPE, PVC, 6 IN. | | |

0047 723-08050 63.000 LFT | 1469. 68000 92589. 84 1215. 00000 76545. 00| 1031. 75000 65000. 25
STRUCTURE, PRECAST THREE-SIDED, 216 IN. | | |
X 96 IN. | | |

0048 801-03290 4.000 EACH | 180. 25000 721. 00| 138. 00000 552. 00| 240. 00000 960. 00
CONSTRUCTI ON SI GN, C | |

0049 801-04308 2.000 EACH | 236. 90000 473. 80| 200. 00000 400. 00| 375. 00000 750. 00

|

ROAD CLOSURE SI GN ASSEMBLY [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 231 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE Di STRI CT
SET- ASI DE :
(1 ) 35 1673827 [( 2 ) 35-1381845 3 ) 35-1523985
| HENDERSON, H E., INC. | HARVEY, GEORGE R & SON, INC | WRTZ & YATES,
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e mceemeeeoo-
0050 801-06199 2.000 EACH | 257. 50000 515. 00| 605. 00000 1210. 00| 800. 00000 1600. 00
ROAD CLOSURE SI GN ASSEMBLY, PERVANENT | | [
0051 801-06625 16. 000 EACH | 71. 07000 1137. 12| 75. 00000 1200. 00| 100. 00000 1600. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0052 801- 06640 9.000 EACH | 150. 38000 1353. 42| 86. 00000 774. 00 110. 00000 990. 00
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 4.000 EACH | 45. 32000 181. 28] 40. 25000 161. 00| 50. 00000 200. 00
CONSTRUCTI ON SIGN, B | | |
0054 801-06775 LUWP | 4184. 64000 4184. 64 3000. 00000 3000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 801-07118 48.000 LFT | 7. 21000 346. 08| 11. 00000 528. 00| 11. 00000 528. 00
BARRI CADE, I11-A [ | |
0056 801-07119 24.000 LFT | 8. 24000 197. 76 14. 00000 336. 00| 13. 80000 331. 20
BARRI CADE, I11-B [ [ |
0057 802-05702 26.000 LFT | 8. 91000 231. 66 10. 00000 260. 00| 10. 00000 260. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0058 802-07060 1.000 EACH | 61. 80000 61. 80| 69. 00000 69. 00| 70. 00000 70. 00
SIGN, SHEET, RELOCATE | | |
0059 808-06713 1462.000 LFT | 0. 10000 146. 20| 0. 63000 921. 06| 0. 63000 921. 06
LINE, PAINT, SOLID, WHTE, 4 IN | |
0060 808- 75240 183.000 LFT | 1. 03000 188. 49| 0. 63000 115. 29| 0. 63000 115. 29
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N. | | |
SECTI ON TOTALS | $ 340, 640. 51| $ 355, 569. 90| $ 382, 423. 30
------------------------------------------ 0 S
CONTRACT TOTALS | $ 340, 640. 51| $ 355, 569. 90| $ 382, 423. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 30/ 04
231 -5

ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 90-0177865 [( 5 ) 35-0918397 6 ) 35-1917625
| H'S CONSTRUCTCRS LLC | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| I I
0001 105-06845 LUWP | 6400. 00000 6400. 00| 6200. 00000 6200. 00| 5800. 00000 5800. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 6.000 M | 1050. 00000 6300. 00| 2200. 00000 13200. 00| 2345. 00000 14070. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | [ |
0005 110-01001 LUMP |  19500. 00000 19500. 00|  19846. 20000 19846.20|  19953. 00000 19953. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUWP | 7900. 00000 7900.00]  11000. 00000 11000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY | | [
0007 202-02241 50.000 LFT | 12. 00000 600. 00| 5. 00000 250. 00| 10. 00000 500. 00
GUARDRAI L, REMOVE | | |
0008 202-02286 1.000 EACH | 7500. 00000 7500.00]  15000. 00000 15000. 00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |
0009 202-96133 86.000 LFT | 6. 00000 516. 00| 20. 00000 1720. 00| 3. 00000 258. 00
Pl PE, REMOVE | |
0010 203-02000 593.000 CYS | 40. 00000 23720. 00| 43. 00000 25499. 00| 26. 35000 15625. 55
EXCAVATI ON, COWMON | | |
0011 203-02020 254.000 CYS | 17. 00000 4318. 00| 28. 00000 7112. 00| 15. 00000 3810. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0012 205-06931 27.000 TON | 60. 00000 1620. 00| 50. 00000 1350. 00| 92. 00000 2484. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0013 205- 06936 115.000 TON | 30. 00000 3450. 00| 40. 00000 4600. 00| 67. 00000 7705. 00
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06937 305.000 LFT | 2. 60000 793. 00| 2. 50000 762. 50] 5. 00000 1525. 00
TEMPORARY SI LT FENCE | | |
0015 207-07502 1080.000 SYS | 9. 50000 10260. 00| 6. 00000 6480. 00| 9. 00000 9720. 00
SUBGRADE TREATMENT, TYPE D | | |
0016 211-07454 80.000 CYS | 48. 00000 3840. 00| 50. 00000 4000. 00| 30. 00000 2400. 00
STRUCTURE BACKFI LL | | |
0017 213-08058 180.000 CYS | 97. 00000 17460. 00| 77. 00000 13860. 00| 55. 00000 9900. 00
FLOMBLE BACKFI LL | |
0018 301-07448 658.000 TON | 27. 00000 17766. 00| 20. 00000 13160. 00| 21. 00000 13818. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0019 304-07493 131.000 TON | 97. 00000 12707. 00| 106. 00000 13886. 00| 95. 50000 12510. 50

WDEN NG WTH HVA, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 231 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 90-0177865 [( 5 ) 35-0918397 6 ) 35-1917625
| H'S CONSTRUCTCRS LLC | RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 306-08036 1529.000 SYS | 4. 75000 7262. 75| 6. 30000 9632. 70| 4. 00000 6116. 00
MLLING ASPHALT, 2 IN | | |
0021 402-07433 147.000 TON | 95. 00000 13965. 00| 67. 00000 9849. 00| 79. 00000 11613. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 34.000 TON | 94. 00000 3196. 00| 104. 00000 3536. 00| 92. 25000 3136. 50
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 108.000 TON | 78. 00000 8424. 00| 72. 00000 7776. 00| 75. 75000 8181. 00
HVA BASE, TYPE B | | |
0024 404-05511 628.000 SYS | 11. 00000 6908. 00| 12. 75000 8007. 00| 10. 75000 6751. 00
SEAL COAT, 2 | | |
0025 406- 05520 1.000 TON | 410. 00000 410. 00| 140. 00000 140. 00| 405. 00000 405. 00
ASPHALT FOR TACK COAT | | |
0026 601-01848 4.000 EACH | 1800. 00000 7200. 00| 1750. 00000 7000. 00| 1750. 00000 7000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 5 | |
0027 601-06854 2.000 EACH | 2450. 00000 4900. 00| 2425. 00000 4850. 00| 2400. 00000 4800. 00
GUARDRAI L, WBEAM NESTED | | |
0028 601-94689 4.000 EACH | 2150. 00000 8600. 00| 2085. 00000 8340. 00| 2500. 00000 10000. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 613.000 LFT | 14. 25000 8735. 25| 13. 90000 8520. 70| 13. 00000 7969. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0030 610-07486 52.000 TON | 112. 00000 5824. 00| 104. 00000 5408. 00| 110. 00000 5720. 00
HVA FOR APPROACHES, TYPE A | | |
0031 611-06497 1.000 EACH | 205. 00000 205. 00| 210. 00000 210. 00 200. 00000 200. 00
MAI LBOX ASSEMBLY, SI NGLE | | [
0032 615- 06490 18.000 EACH | 105. 00000 1890. 00| 101. 00000 1818. 00| 100. 00000 1800. 00
R GHT OF WAY MARKER | | |
0033 616-02320 712.000 SYS | 2.00000 1424. 00| 3. 00000 2136. 00| 1. 75000 1246. 00
GEOTEXTI LES | | |
0034 616-05688 712.000 TON | 32. 50000 23140. 00| 26. 00000 18512. 00| 39. 00000 27768. 00
R PRAP, CLASS 1 | | |
0035 621-01004 1.000 EACH | 635. 00000 635. 00| 625. 00000 625. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR | | [
SEEDI NG | | |
0036 621-01660 2075.000 SYS | 0. 39000 809. 25| 0. 38000 788. 50| 0. 40000 830. 00
MULCHED SEEDI NG, LEGUME, 2 | | |
0037 621-06548 5.000 LBS | 25. 50000 127. 50| 25. 00000 125. 00| 25. 00000 125. 00
SEED M XTURE, CV | | |
0038 621-06559 2060.000 SYS | 0. 41000 844. 60| 0. 40000 824. 00| 0. 50000 1030. 00
I I

MULCHED SEEDI NG R



SI GN PCST, SQUARE, 2, REINFORCED ANCHOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 231 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 90-0177865 [( 5 ) 35-0918397 6 ) 35-1917625
| H'S CONSTRUCTORS LLC | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0039 621-06574 760.000 SYS | 5. 85000 4446. 00| 5. 75000 4370. 00| 6. 00000 4560. 00
SODDI NG | | |
0040 622-52436 3.000 EACH | 25. 00000 75. 00| 25. 00000 75. 00| 20. 00000 60. 00
SIGN, DO NOT MOW CR SPRAY [ |
0041 622-91786 65.000 EACH | 10. 00000 650. 00| 9. 75000 633. 75| 10. 00000 650. 00
SEEDLI NG | | |
0042 714-06660 53.000 SYS | 400. 00000 21200. 00| 325. 00000 17225. 00| 650. 00000 34450. 00
W NGWALL | [ |
0043 715-05169 104.000 LFT | 29. 00000 3016. 00| 28. 00000 2912. 00| 30. 50000 3172. 00
PIPE, TYPE 3, CIRCULAR 15 IN. [ | [
0044 715- 46005 4.000 EACH | 350. 00000 1400. 00| 300. 00000 1200. 00| 275. 00000 1100. 00
PI PE END SECTION, 15 IN | | |
0045 715-90714 100.000 LFT | 23. 00000 2300. 00| 26. 00000 2600. 00| 25. 00000 2500. 00
PIPE, PVC, 12 IN [ |
0046 715-91361 100.000 LFT | 22. 00000 2200. 00| 20. 00000 2000. 00| 20. 00000 2000. 00
PIPE, PVC, 6 IN [ [
0047 723-08050 63.000 LFT | 1600. 00000 100800. 00| 1580. 00000 99540. 00| 1500. 00000 94500. 00
STRUCTURE, PRECAST THREE SIDED, 216 IN. | | |
X 96 IN, | | [
0048 801-03290 4.000 EACH | 122. 00000 488. 00| 120. 00000 480. 00| 125. 00000 500. 00
CONSTRUCTI ON SI GN, C | | |
0049 801-04308 2.000 EACH | 176. 00000 352. 00| 175. 00000 350. 00| 180. 00000 360. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801-06199 2.000 EACH | 530. 00000 1060. 00| 525. 00000 1050. 00| 550. 00000 1100. 00
ROAD CLOSURE SI GN ASSEMBLY, PERMANENT | |
0051 801-06625 16.000 EACH | 66. 00000 1056. 00| 65. 00000 1040. 00| 65. 00000 1040. 00
DETOLR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 9.000 EACH | 76. 00000 684. 00| 75. 00000 675. 00| 75. 00000 675. 00
CONSTRUCTI ON SI G\, A | | [
0053 801- 06645 4.000 EACH | 36. 00000 144. 00| 35. 00000 140. 00| 36. 00000 144. 00
CONSTRUCTI ON SIGN, B [ |
0054 801-06775 LUWP | 3500. 00000 3500. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C [ | |
0055 801-07118 48.000 LFT | 9. 75000 468. 00| 9. 50000 456. 00| 9. 00000 432. 00
BARRI CADE, I11-A | |
0056 801-07119 24.000 LFT | 12. 50000 300. 00| 12. 00000 288. 00| 12. 50000 300. 00
BARRI CADE, I11-B [ |
0057 802-05702 26.000 LFT | 9. 00000 234. 00| 8. 65000 224. 90| 8. 00000 208. 00
I I
I I

BASE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 231 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES : MONTGOMERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 90-0177865 [( 5 ) 35-0918397 6 ) 35-1917625
| H'S CONSTRUCTORS LLC | RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0058 802-07060 1.000 EACH | 61. 00000 61. 00| 60. 00000 60. 00| 62. 00000 62. 00
SIGN, SHEET, RELOCATE |
0059 808-06713 1462.000 LFT | 0. 56000 818. 72| 0. 55000 804. 10| 0. 60000 877. 20
LINE, PAINT, SOLID, WVHTE, 4 IN |
0060 808- 75240 183.000 LFT | 0. 56000 102. 48| 0. 55000 100. 65| 0. 65000 118. 95
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N. I I |
SECTI ON TOTALS [ $ 394, 507. 55| $ 397, 250. 00| $ 399, 830. 70
------------------------------------------ o m m o m e e e e e e et et e e o e e e e e e e e e e e e e e e e e emeeoeaoo-
CONTRACT TOTALS | $ 394, 507. 55| $ 397, 250. 00| $ 399, 830. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PACE : 231 -9

ENG NEER S ESTIMATE: $ 380, 871. 19 RQUTE : 234
CALL CRDER @ 231 CONTRACT ID : R -27742-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| ( )

(7 ) 35 1618530 I ( )
| AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

[
8000. 00000 8000. 00|

I

0001 105-06845 LUWP |
CONSTRUCTI ON ENGI NEERI NG [ |
0002 105-07038 6.000 MOS | 1400. 00000 8400. 00|
FIELD OFFI CE, A | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00|
FAI LED MATERI AL | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP |  19000. 00000 19000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUWP | 3000. 00000 3000. 00|
CLEARI NG RI GHT OF WAY | |
0007 202-02241 50.000 LFT | 5. 00000 250. 00|
GUARDRAI L, REMOVE | [
0008 202-02286 1.000 EACH|  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE | [
0009 202-96133 86.000 LFT | 12. 00000 1032. 00|
Pl PE, REMOVE | |
0010 203-02000 593.000 CYS | 25. 00000 14825. 00|
EXCAVATI ON, COWMON | |
0011 203-02020 254.000 CYS | 25. 00000 6350. 00|
EXCAVATI ON, UNCLASSI FI ED | |
0012 205-06931 27.000 TON | 65. 00000 1755. 00|

TEMPORARY CHECK DAM REVETMENT RIPRAP |
0013 205-06936 115.000 TON | 40. 00000 4600. 00|
TEMPORARY SEDI MENT TRAP | [
0014 205-06937 305.000 LFT | 3. 25000 991. 25|
TEMPORARY SI LT FENCE | |
0015 207-07502 1080.000 SYS | 9. 50000 10260. 00|
SUBGRADE TREATMENT, TYPE D | |
0016 211-07454 80.000 CYS | 50. 00000 4000. 00|
STRUCTURE BACKFI LL | |
0017 213-08058 180.000 CYS | 100. 00000 18000. 00|
FLOMBLE BACKFI LL | |
0018 301-07448 658.000 TON | 20. 00000 13160. 00|
COVPACTED AGGREGATE, NO 53, BASE | |
0019 304-07493 131.000 TON | 100. 00000 13100. 00|

W DENI NG WTH HVA, TYPE B [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 231 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
( 7 ) 35 1618530 I ( ) I ( )

I
| AVERI CAN CONTRACTI NG & SERVI | |

LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ g
0020 306-08036 1529.000 SYS | 4. 00000 6116. 00| |
M LLING ASPHALT, 2 IN. | | [
0021 402-07433 147.000 TON | 79. 00000 11613. 00| |
HVA SURFACE, TYPE B | | |
0022 402-07438 34.000 TON | 92. 25000 3136. 50| |
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 108.000 TON | 75. 75000 8181. 00| [
HVA BASE, TYPE B | | |
0024 404-05511 628.000 SYS | 10. 75000 6751. 00| |
SEAL CQAT, 2 [ | [
0025 406- 05520 1.000 TON | 405. 00000 405. 00| |
ASPHALT FOR TACK COAT | | |
0026 601-01848 4.000 EACH | 1750. 00000 7000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CQURVED, 5 [ | [
0027 601-06854 2.000 EACH | 2425. 00000 4850. 00| |
GUARDRAI L, WBEAM NESTED | | |
0028 601-94689 4.000 EACH | 2085. 00000 8340. 00| |
GUARDRAI L END TREATMENT, S | | [
0029 601-99105 613.000 LFT | 13. 90000 8520. 70| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0030 610-07486 52.000 TON | 110. 00000 5720. 00| |
HVA FOR APPROACHES, TYPE A | | |
0031 611-06497 1.000 EACH | 210. 00000 210. 00| |
MAl LBOX ASSEMBLY, SINGLE | | |
0032 615- 06490 18.000 EACH | 101. 00000 1818. 00| |
R GHT OF VAY MARKER [ | |
0033 616-02320 712.000 SYS | 2.50000 1780. 00| |
GEOTEXTI LES [ [ |
0034 616-05688 712.000 TON | 30. 00000 21360. 00| |
R PRAP, CLASS 1 | | |
0035 621-01004 1.000 EACH | 500. 00000 500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01660 2075.000 SYS | 0. 42000 871. 50| |
MULCHED SEEDI NG, LEGUME, 2 | | |
0037 621-06548 5.000 LBS | 25. 50000 127. 50| |
SEED M XTURE, CV | | |
0038 621-06559 2060.000 SYS | 0. 42000 865. 20| |
I |

MULCHED SEEDI NG R |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/30/04
PACE : 231 -11
TABULATI ON CF BI DS

ENGI NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(7 ) 35 1618530 I ( ) | ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SI GN POST, SQUARE, 2, REINFCRCED ANCHCR | |
BASE | |

------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meemeemeeeo-
0039 621-06574 760.000 SYS | 5. 00000 3800. 00| |
SODDI NG | | |
0040 622-52436 3.000 EACH | 26. 00000 78. 00| |
SIGN, DO NOT MOW CR SPRAY [ | |
0041 622-91786 65.000 EACH | 8. 50000 552. 50| [
SEEDLI NG | | |
0042 714-06660 53.000 SYS | 600. 00000 31800. 00| |
W NGWALL | | |
0043 715-05169 104.000 LFT | 50. 00000 5200. 00| |
PIPE, TYPE 3, CIROULAR 15 IN | | |
0044 715- 46005 4.000 EACH | 450. 00000 1800. 00| |
PI PE END SECTION, 15 IN | | |
0045 715-90714 100.000 LFT | 35. 00000 3500. 00| |
PIPE, PVC, 12 IN [ |
0046 715-91361 100.000 LFT | 30. 00000 3000. 00| |
PIPE, PVC, 6 IN | | |
0047 723-08050 63.000 LFT | 1750. 00000 110250. 00| [
STRUCTURE, PRECAST THREE SIDED, 216 IN. | | |
X 96 IN, | | [
0048 801-03290 4.000 EACH | 120. 00000 480. 00| |
CONSTRUCTI ON SI GN, C | [ |
0049 801-04308 2.000 EACH | 175. 00000 350. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801-06199 2.000 EACH | 525. 00000 1050. 00| |
ROAD CLOSURE S| GN ASSEMBLY, PERVANENT | | |
0051 801-06625 16.000 EACH | 65. 00000 1040. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0052 801- 06640 9.000 EACH | 75. 00000 675. 00| |
CONSTRUCTI ON SI GN, A | [ |
0053 801-06645 4.000 EACH | 35. 00000 140. 00| |
CONSTRUCTI ON SI GN, B | [ |
0054 801-06775 LUWP | 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0055 801-07118 48.000 LFT | 9. 50000 456. 00| |
BARRI CADE, I11-A [ [ |
0056 801-07119 24.000 LFT | 12. 00000 288. 00| |
BARRI CADE, I11-B | | |
0057 802-05702 26.000 LFT | 8. 65000 224. 90| |
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 231 -12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 380, 871. 19 ROUTE : 234
CALL ORDER : 231 CONTRACT ID : R -27742-A COUNTI ES :  MONTGOVERY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(7 ) 35 1618530 I ( ) I ( )
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0058 802-07060 1.000 EACH | 60. 00000 60. 00| |
SIGN, SHEET, RELOCATE | | |
0059 808-06713 1462.000 LFT | 0. 55000 804. 10| [
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0060 808- 75240 183.000 LFT | 0. 55000 100. 65 |
LINE, THERVOPLASTIC, BROKEN, YELLOW 4 | | |
I'N I I |
SECTI ON TOTALS | $ 407, 539. 80 |
------------------------------------------ o m m e m e e e e e e et et o e e e e o e e e e e et e e e e e m e m e meeoeaoo-
CONTRACT TOTALS | $ 407, 539. 80| |




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 241 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 177, 080. 00 ROUTE : SR 62
CALL ORDER : 241 CONTRACT ID : R -27777-A COUNTI ES : WARRI CK
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 05/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1 35-1757738 NAAS & SONS | NC. REJECTED $ 99, 900. 00 100. 0000%

2 90-0177865 H S CONSTRUCTCRS LLC $ 216, 723.00 216.9399%




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 12/30/04
PACE : 251 -1

ENG NEER S ESTIMATE: $ 422, 118.06 ROUTE : 128
CALL ORDER : 251 CONTRACT ID : R -27790-A COUNTI ES : MADI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRICT
CONTRACT TIME : 08/26/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35 1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 388, 778.20 100. 0000%
2 35 1364963 ERBER & M LLI GAN CONSTR  CO. $ 421,705.49 108. 4694%
3 351609544 SCHUTT- LOCKABI LL CO $ 434,754.94 111.8260%
4 35-1139301 E & B PAVING |NC $ 448,900. 00 115. 4643%
5 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 466, 675.84 120. 0365%
6 350918397 RIETH R LEY CONSTRUCTI ON $ 468, 000.00 120. 3771%
(1 ) 35 1065659 [( 2 ) 35 1364963 [( 3 ) 35-1609544
| BROCKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR GO, | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e e o e e e e et e e e e e e e m e meeoeaoo--
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUVP | 4286. 00000 4286. 00| 4750. 00000 4750. 00| 9718. 00000 9718. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 8.000 M6 | 1300. 00000 10400. 00| 1000. 00000 8000. 00| 2000. 00000 16000. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNVENT [ | |
0005 110-01001 LUMP | 19400. 00000 19400.00]  20750. 00000 20750.00]  21700. 00000 21700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP | 7700. 00000 7700. 00| 8250. 00000 8250. 00| 3600. 00000 3600. 00
CLEARI NG RI GHT OF WAY [ | |
0007 202-02241 325.000 LFT | 4. 60000 1495. 00| 4. 80000 1560. 00| 4.00000 1300. 00
GUARDRAI L, REMOVE | | [
0008 202-02271 1.000 EACH | 500. 00000 500. 00| 350. 00000 350. 00| 200. 00000 200. 00
HEADWALL, REMOVE | | |
0009 202-51330 LUWP | 9000. 00000 9000. 00|  20000. 00000 20000.00]  52176. 00000 52176. 00
PRESENT STRUCTURE, REMOVE | | |
0010 202-96133 20.000 LFT | 10. 00000 200. 00| 25. 00000 500. 00| 6. 00000 120. 00
Pl PE, REMOVE | | |
0011 203-02000 2570.000 CYS | 15. 50000 39835. 00| 12. 50000 32125. 00| 11. 33000 29118. 10
I I

EXCAVATI ON, COMVON



GUARDRAI L TERM NAL SYSTEM VVBEAM

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 251 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 422, 118. 06 ROUTE : 128
CALL ORDER : 251 CONTRACT ID : R -27790-A COUNTI ES : MADI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 351065659 [( 2 ) 35-1364963 [( 3 ) 35-1609544
| BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR GO | SCHUTT- LOCKABI LL QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 205-06931 91.000 TON | 31. 00000 2821. 00| 24.00000 2184. 00| 16. 00000 1456. 00
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |
0013 205- 06932 30.000 LFT | 22. 00000 660. 00| 4. 00000 120. 00| 9. 30000 279. 00
TEMPORARY CHECK DAM STRAW BALES [ [ |
0014 205-06937 30.000 LFT | 6. 75000 202. 50| 5. 00000 150. 00| 9. 15000 274.50
TEMPORARY SI LT FENCE [ | [
0015 207-07500 3149.000 SYS | 6. 00000 18894. 00| 5. 25000 16532. 25| 5. 37000 16910. 13
SUBGRADE TREATMENT, TYPE C | | [
0016 211-02050 50.000 CYS | 30. 00000 1500. 00| 30. 00000 1500. 00| 30. 00000 1500. 00
B BORROW | | |
0017 211-07454 51.000 CYS | 20. 00000 1020. 00| 34. 00000 1734. 00| 40. 00000 2040. 00
STRUCTURE BACKFI LL | | |
0018 213-08058 72.000 CYS | 100. 00000 7200. 00| 90. 00000 6480. 00| 90. 00000 6480. 00
FLOMBLE BACKFI LL | | |
0019 301-07448 1423.000 TON | 16. 00000 22768. 00| 24. 00000 34152. 00| 20. 57000 29271. 11
COVPACTED AGGREGATE, NO 53, BASE | | |
0020 306-08032 294.000 SYS | 5. 00000 1470. 00| 3. 50000 1029. 00| 2. 75000 808. 50
M LLING TRANSI TI ON | | |
0021 306-08034 134.000 SYS | 11. 00000 1474. 00| 10. 00000 1340. 00| 10. 00000 1340. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0022 306- 08036 134.000 SYS | 9. 00000 1206. 00| 8. 50000 1139. 00| 8. 00000 1072. 00
M LLING ASPHALT, 2 IN | | |
0023 306- 08037 307.000 SYS | 5. 00000 1535. 00| 5. 00000 1535. 00| 2. 75000 844. 25
MLLING ASPHALT, 3 IN | | |
0024 402-07432 86.000 TON | 47. 00000 4042. 00| 77. 50000 6665. 00| 84. 64000 7279.04
HVA SURFACE, TYPE A | | |
0025 402-07433 233.000 TON | 50. 00000 11650. 00| 48. 35000 11265. 55| 51. 25000 11941. 25
HVA SURFACE, TYPE B | | |
0026 402-07438 336.000 TON | 40. 00000 13440. 00| 40. 00000 13440. 00 43. 45000 14599. 20
HVA | NTERVEDI ATE, TYPE B | | |
0027 402-07440 259.000 TON | 41. 00000 10619. 00| 45. 00000 11655. 00| 47. 80000 12380. 20
HVA BASE. TYPE A | [ |
0028 402-07441 898.000 TON | 42. 00000 37716. 00| 37. 50000 33675. 00| 39. 00000 35022. 00
HVA BASE, TYPE B | | |
0029 405-05518 2781.000 SYS | 0. 50000 1390. 50| 0. 01000 27.81| 0. 02000 55. 62
ASPHALT FOR PRI ME COAT | | [
0030 406- 05521 6568.000 SYS | 0. 07000 459. 76| 0. 06000 394. 08| 0. 06000 394. 08
ASPHALT FOR TACK COAT | | [
0031 601-01700 1.000 EACH | 1725. 00000 1725. 00| 1775. 00000 1775. 00| 1950. 00000 1950. 00
I I I
I I I

CURVED, 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 251 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 422, 118. 06 ROUTE : 128
CALL CRDER @ 251 CONTRACT ID : R -27790-A COUNTI ES : NMADI SON
LETTI NG DATE : 12/14/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(1 ) 35 1065659 [( 2 ) 35-1364963 [( 3 ) 35-1609544
| BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR GO | SCHUTT- LOCKABI LL QO

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g

0032 601-01701 1.000 EACH | 1625. 00000 1625. 00| 1675. 00000 1675. 00| 1830. 00000 1830. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | [ |

0033 601- 06854 2.000 EACH | 2475. 00000 4950. 00| 2525. 00000 5050. 00| 2800. 00000 5600. 00
GUARDRAI L, WBEAM NESTED | | |

0034 601-94689 2.000 EACH | 2125. 00000 4250. 00| 2275. 00000 4550. 00| 2400. 00000 4800. 00
GUARDRAI L END TREATMENT, CS | | [

0035 601-99105 106.000 LFT | 14. 25000 1510. 50 12. 00000 1272. 00| 16. 10000 1706. 60
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [

0036 610-07486 33.000 TON | 70. 00000 2310. 00| 85. 00000 2805. 00| 94. 30000 3111. 90
HVA FOR APPROACHES, TYPE A | | |

0037 610-07712 81.000 SYS | 60. 00000 4860. 00| 37. 50000 3037. 50| 40. 00000 3240. 00
POCP FOR APPROACHES, 6 IN. | | |

0038 611-06497 2.000 EACH | 170. 00000 340. 00| 175. 00000 350. 00| 192. 00000 384. 00
MAl LBOX ASSEMBLY, SINGLE | | |

0039 615-06490 9.000 EACH | 105. 00000 945. 00| 110. 00000 990. 00| 120. 00000 1080. 00
R GHT OF VAY MARKER | |

0040 615- 06505 2.000 EACH | 500. 00000 1000. 00| 550. 00000 1100. 00| 565. 00000 1130. 00
MONUVENT, B | | |

0041 616-02320 411.000 SYS | 2. 50000 1027. 50| 3. 00000 1233. 00| 2.00000 822. 00
GEOTEXTI LES | | |

0042 616- 05689 300.000 TON | 40. 00000 12000. 00| 35. 00000 10500. 00| 31. 00000 9300. 00
R PRAP, CLASS 2 | [

0043 621-01004 2.000 EACH | 600. 00000 1200. 00| 650. 00000 1300. 00| 593. 00000 1186. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0044 621-01956 164.000 LBS | 2. 71000 444. 44] 3. 00000 492. 00| 3. 74000 613. 36
SEED M XTURE, LEGUME, 1 | | |

0045 621-02770 852.000 SYS | 1. 80000 1533. 60| 2. 25000 1917. 00| 1. 46000 1243. 92
EROSI ON CONTROL BLANKET | | |

0046 621-06545 1.000 TON | 335. 00000 335. 00| 350. 00000 350. 00| 795. 00000 795. 00
FERTI LI ZER [ | |

0047 621-06548 3.000 LBS | 25. 50000 76. 50| 26. 50000 79. 50| 28. 00000 84. 00
SEED M XTURE, CV | | |

0048 621- 06557 103.000 LBS | 2. 38000 245. 14 2. 50000 257. 50| 4. 60000 473. 80
SEED M XTURE, T | [ |

0049 621-06565 4.000 TON | 460. 00000 1840. 00| 480. 00000 1920. 00| 606. 00000 2424. 00
MULCH NG MATERI AL | | |

0050 621-06567 10.000 MG | 2. 00000 20. 00| 2. 00000 20. 00| 3. 00000 30. 00

I

VATER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 251 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 422, 118.06 ROUTE : 128
CALL ORDER : 251 CONTRACT ID : R -27790-A COUNTI ES : MADI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 35- 1065659 [( 2 ) 35-1364963 [ 3 ) 35-1609544
| BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR GO, | SCHUTT- LOCKABI LL QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 621-06574 925.000 SYS | 3. 20000 2960. 00| 3. 50000 3237. 50| 3. 68000 3404. 00
SODDI NG | | |
0052 621-06575 1466.000 SYS | 3. 20000 4691. 20| 3. 50000 5131. 00| 3. 68000 5394. 88
SODDI NG NURSERY | | |
0053 714-06172 72.000 LFT | 900. 00000 64800. 00| 1060. 00000 76320. 00| 1000. 00000 72000. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 14 FT. X 4 FT. | [ |
0054 714-06660 231.000 SYS | 100. 00000 23100. 00| 168. 00000 38808. 00| 75. 42000 17422. 02
W NGWALL [ | [
0055 715-02628 2.000 EACH | 500. 00000 1000. 00| 325. 00000 650. 00| 350. 00000 700. 00
SAFETY METAL END SECTION, 6:1, 15 IN. | | [
0056 715-02630 2.000 EACH | 800. 00000 1600. 00| 550. 00000 1100. 00| 603. 00000 1206. 00
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0057 715-05151 110.000 LFT | 35. 00000 3850. 00| 20. 00000 2200. 00| 20. 58000 2263. 80
PIPE, TYPE 2, CIRCULAR 15 IN. [ | |
0058 715-05169 52.000 LFT | 35. 00000 1820. 00| 20. 00000 1040. 00| 19. 42000 1009. 84
PIPE, TYPE 3, CIRCULAR 15 IN. [ | |
0059 715-05173 38.000 LFT | 40. 00000 1520. 00| 27. 50000 1045. 00| 28. 11000 1068. 18
PIPE, TYPE 3, CIRCULAR 24 IN | | |
0060 720-45235 1.000 EACH | 1500. 00000 1500. 00| 1400. 00000 1400. 00| 1000. 00000 1000. 00
CATCH BASIN, E7 | | |
0061 801-04308 3.000 EACH | 275. 00000 825. 00| 295. 00000 885. 00| 310. 00000 930. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0062 801-06625 20.000 EACH | 75. 00000 1500. 00| 85. 00000 1700. 00| 85. 00000 1700. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0063 801- 06640 4.000 EACH | 150. 00000 600. 00| 250. 00000 1000. 00| 170. 00000 680. 00
CONSTRUCTI ON SI GN, A | |
0064 801-06775 LUVP | 1000. 00000 1000. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0065 801-07119 96.000 LFT | 13. 00000 1248. 00| 15. 00000 1440. 00| 15. 00000 1440. 00
BARRI CADE, I11-B | [ |
0066 802-05701 12.000 LFT | 12. 00000 144. 00| 14. 00000 168. 00| 13. 00000 156. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0067 802-76035 9.000 SFT | 16. 00000 144. 00| 18. 00000 162. 00| 18. 00000 162. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | [
0068 804-06725 4.000 EACH | 20. 00000 80. 00| 24. 00000 96. 00| 23. 00000 92. 00
I

DELI NEATOR WTH PCST, D1, 3 IN DA [



ENG NEER S ESTI MATE: $
CALL CRDER @ 251
LETTI NG DATE : 12/14/04 10:00 AM

422,118. 06

SET- ASI DE :

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27790-A
GREENFI ELD DI STRI CT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE : 12/30/ 04
PACE : 251 -5

RQUTE : 128

COUNTI ES : MADI SON

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0069 808-06712 262.000 LFT
LI NE, PAINT, BRCKEN, YELLOW 4 IN

0070 808-06713 2100. 000 LFT
LINE, PAINT, SQLID, WHITE, 4 IN.

0071 808-06716 500. 000 LFT
LI NE, REMOVE

SECTI ON TOTALS

CONTRACT TOTALS

| ) 35- 1065659 [( 2 ) 35-1364963 [( 3 ) 35-1609544

| BROOKS CONSTRUCTI ON COVPANY | ERBER & M LLI GAN CONSTR GO | SCHUTT- LOOKABI LL GO

" UNIT PRICE AAIXMW" UNIT PRI CE Ah(Lhnf UNIT PRICE AMOUNT
A 0.38000 0056 040000 toaso]  o.4s000 11266
1 0. 38000 798.00I 0. 40000 840.00I 0. 43000 903. 00
f 0. 75000 375. 00| 0. 80000 400.001 0. 85000 425. 00
1 $ 388,778.201 $ 421,705.49I $ 434, 754. 94
[T s e s aosas s usasaca




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 251 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 422, 118.06 ROUTE : 128
CALL ORDER : 251 CONTRACT ID : R -27790-A COUNTI ES : MADI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351139301 [( 5 ) 35-1618530 [ 6 ) 35-0918397
|E & B PAVING |NC. | AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| I I
0001 105-06845 LUWP | 7600. 00000 7600. 00| 7000. 00000 7000. 00| 7600. 00000 7600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 8.000 MXS | 1800. 00000 14400. 00 1250. 00000 10000. 00| 2250. 00000 18000. 00
FIELD OFFI CE, A | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | [ |
0005 110-01001 LUMP |  22400. 00000 22400.00|  23000. 00000 23000.00|  23400. 00000 23400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 7500. 00000 7500. 00| 4000. 00000 4000. 00| 3546. 62000 3546. 62
CLEARI NG RI GHT OF WAY | | [
0007 202-02241 325.000 LFT | 4. 00000 1300. 00| 4. 60000 1495. 00| 4. 60000 1495. 00
GUARDRAI L, REMOVE | | |
0008 202-02271 1.000 EACH | 900. 00000 900. 00| 225. 00000 225. 00| 2500. 00000 2500. 00
HEADWALL, REMOVE | |
0009 202-51330 LUMP |  10000. 00000 10000. 00|  15400. 00000 15400. 00| 8100. 00000 8100. 00
PRESENT STRUCTURE, REMOVE | | |
0010 202-96133 20.000 LFT | 45. 00000 900. 00| 20. 00000 400. 00| 50. 00000 1000. 00
Pl PE, REMOVE | |
0011 203-02000 2570.000 CYS | 17. 50000 44975. 00| 17. 50000 44975, 00| 18. 00000 46260. 00
EXCAVATI ON, COWMON | | |
0012 205-06931 91.000 TON | 90. 00000 8190. 00| 38. 00000 3458. 00| 29. 00000 2639. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0013 205- 06932 30.000 LFT | 8. 25000 247.50] 22. 00000 660. 00| 22. 00000 660. 00
TEMPORARY CHECK DAM STRAW BALES | [ |
0014 205- 06937 30.000 LFT | 8. 10000 243. 00| 6. 75000 202. 50| 6. 75000 202. 50
TEMPORARY SI LT FENCE | | |
0015 207-07500 3149.000 SYS | 8. 50000 26766. 50| 5. 00000 15745. 00| 6. 95000 21885. 55
SUBGRADE TREATMENT, TYPE C | | |
0016 211-02050 50.000 CYS | 35. 00000 1750. 00| 45. 00000 2250. 00| 31. 00000 1550. 00
B BORROW | | |
0017 211-07454 51.000 CYS | 35. 00000 1785. 00| 50. 00000 2550. 00| 31. 00000 1581. 00
STRUCTURE BACKFI LL | [ |
0018 213-08058 72.000 CYS | 100. 00000 7200. 00| 115. 00000 8280. 00| 75. 00000 5400. 00
FLOMBLE BACKFI LL | [ |
0019 301-07448 1423.000 TON | 20. 25000 28815. 75| 25. 00000 35575. 00| 23. 00000 32729. 00

COWPACTED AGGREGATE, NO. 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 251 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 422, 118.06 ROUTE : 128
CALL ORDER : 251 CONTRACT ID : R -27790-A COUNTI ES : MADI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351139301 [( 5 ) 35-1618530 [( 6 ) 35-0918397
|E & B PAVING | NC | AVERI CAN CONTRACTI NG & SERVI | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0020 306-08032 294.000 SYS | 7.00000 2058. 00| 6. 50000 1911. 00| 9. 00000 2646. 00
M LLI NG, TRANSI TI ON | | |
0021 306-08034 134.000 SYS | 7.00000 938. 00| 6. 25000 837. 50| 14. 00000 1876. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0022 306-08036 134.000 SYS | 7.00000 938. 00| 6. 50000 871. 00| 14. 00000 1876. 00
MLLING ASPHALT, 2 IN | | |
0023 306- 08037 307.000 SYS | 9. 00000 2763. 00| 6. 75000 2072. 25| 9. 00000 2763. 00
MLLING ASPHALT, 3 IN | | |
0024 402-07432 86.000 TON | 65. 00000 5590. 00| 74. 90000 6441. 40 53. 00000 4558. 00
HVA SURFACE, TYPE A | | [
0025 402-07433 233.000 TON | 42. 00000 9786. 00| 45. 35000 10566. 55| 53. 00000 12349. 00
HVA SURFACE, TYPE B | | |
0026 402-07438 336.000 TON | 35. 00000 11760. 00| 36. 45000 12247. 20| 47. 00000 15792. 00
HVA | NTERVEDI ATE, TYPE B | | |
0027 402-07440 259.000 TON | 42. 00000 10878. 00| 42. 30000 10955. 70| 50. 00000 12950. 00
HVA BASE. TYPE A | | |
0028 402-07441 898.000 TON | 35. 00000 31430. 00| 34. 85000 31295. 30| 37. 00000 33226. 00
HVA BASE, TYPE B | | [
0029 405-05518 2781.000 SYS | 0. 01000 27. 81| 0. 01000 27. 81| 0. 05000 139. 05
ASPHALT FOR PRI ME COAT | [ [
0030 406- 05521 6568.000 SYS | 0. 04000 262. 72 0. 05000 328. 40| 0. 05000 328. 40
ASPHALT FOR TACK COAT | | |
0031 601-01700 1.000 EACH | 1700. 00000 1700. 00| 1725. 00000 1725. 00| 1725. 00000 1725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0032 601-01701 1.000 EACH | 1700. 00000 1700. 00| 1625. 00000 1625. 00| 1625. 00000 1625. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0033 601-06854 2.000 EACH | 2200. 00000 4400. 00| 2475. 00000 4950. 00| 2475. 00000 4950. 00
GUARDRAI L, WBEAM NESTED | | |
0034 601-94689 2.000 EACH | 2100. 00000 4200. 00| 2125. 00000 4250. 00| 2125. 00000 4250. 00
GUARDRAI L END TREATMENT, OS | | |
0035 601-99105 106.000 LFT | 19. 00000 2014. 00| 14. 25000 1510. 50| 14. 25000 1510. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0036 610-07486 33.000 TON | 84. 00000 2772. 00| 83. 45000 2753. 85| 140. 00000 4620. 00
HVA FOR APPROACHES, TYPE A | | |
0037 610-07712 81.000 SYS | 48. 00000 3888. 00| 50. 00000 4050. 00| 65. 00000 5265. 00
POCP FOR APPROACHES, 6 IN. | | |
0038 611-06497 2.000 EACH | 160. 00000 320. 00| 170. 00000 340. 00| 170. 00000 340. 00
I

MAI LBOX ASSEMBLY, SI NGLE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 251 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 422, 118.06 ROUTE : 128
CALL ORDER : 251 CONTRACT ID : R -27790-A COUNTI ES : MADI SON
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351139301 | 5 ) 35-1618530 [( 6 ) 35-0918397
|E & B PAVING |NC. | AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0039 615-06490 9.000 EACH | 130. 00000 1170. 00| 105. 00000 945. 00| 105. 00000 945. 00
R GHT OF VAY MARKER | |
0040 615- 06505 2.000 EACH | 550. 00000 1100. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
MONUVENT, B | | |
0041 616-02320 411.000 SYS | 2. 43000 998. 73| 3. 00000 1233. 00| 3. 50000 1438. 50
GEOTEXTI LES | | |
0042 616- 05689 300.000 TON | 55. 64000 16692. 00| 45. 00000 13500. 00| 38. 00000 11400. 00
R PRAP, CLASS 2 | | |
0043 621-01004 2.000 EACH | 525. 00000 1050. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0044 621-01956 164.000 LBS | 3. 31000 542. 84| 2. 71000 444. 44] 2. 71000 444. 44
SEED M XTURE, LEGUME, 1 | | |
0045 621-02770 852.000 SYS | 1. 30000 1107. 60| 1. 80000 1533. 60| 1. 80000 1533. 60
EROS| ON CONTROL BLANKET | | |
0046 621-06545 1.000 TON | 703. 00000 703. 00| 335. 00000 335. 00| 335. 00000 335. 00
FERTI LI ZER | | |
0047 621-06548 3.000 LBS | 25. 00000 75. 00| 25. 50000 76. 50| 25. 50000 76. 50
SEED M XTURE, CV | | |
0048 621-06557 103.000 LBS | 4. 05000 417. 15| 2. 38000 245, 14] 2. 38000 245. 14
SEED M XTURE, T | | |
0049 621-06565 4.000 TON | 537. 00000 2148. 00| 460. 00000 1840. 00| 460. 00000 1840. 00
MULCH NG MATERI AL | | |
0050 621-06567 10.000 MG | 2. 50000 25. 00| 2.00000 20. 00| 2.00000 20. 00
WATER | | |
0051 621-06574 925.000 SYS | 3. 26000 3015. 50| 3. 20000 2960. 00| 3. 20000 2960. 00
SCDDI NG [ | |
0052 621-06575 1466.000 SYS | 3. 26000 4779. 16| 3.20000 4691. 20| 3.20000 4691. 20
SODDI NG, NURSERY | [ |
0053 714-06172 72.000 LFT | 860. 00000 61920. 00| 1230. 00000 88560. 00| 980. 00000 70560. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 14 FT. X 4 FT. | |
0054 714-06660 231.000 SYS | 207. 00000 47817. 00| 225. 00000 51975. 00| 250. 00000 57750. 00
W NGWALL | | |
0055 715-02628 2.000 EACH | 336. 00000 672. 00| 600. 00000 1200. 00| 1000. 00000 2000. 00
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0056 715-02630 2.000 EACH | 560. 00000 1120. 00| 1000. 00000 2000. 00| 1250. 00000 2500. 00
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0057 715-05151 110.000 LFT | 29. 40000 3234. 00| 45. 00000 4950. 00| 28. 00000 3080. 00

PIPE, TYPE 2, O RCULAR 15 IN



ENG NEER S ESTI MATE: $ 422, 118. 06

CALL CRDER @ 251

LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27790-A

GREENFI ELD DI STRI CT

COUNTI ES

RQUTE

128

MADI SON

DATE :
PAGE :

12/ 30/ 04
251 -9

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0058 715-05169 52. 000
PIPE, TYPE 3, G RCULAR 15 IN

0059 715-05173 38. 000
PIPE, TYPE 3, G RCULAR 24 IN

0060 720-45235 1. 000
CATCH BASI N, E7

0061 801-04308 3. 000
ROAD CLOSURE SI GN ASSEMBLY

0062 801-06625 20. 000
DETOUR ROUTE MARKER ASSEMBLY

0063 801-06640 4.000
CONSTRUCTION SIGN, A

0064 801-06775
MAI NTAI NI NG TRAFFI C

0065 801-07119 96. 000
BARRI CADE, I11-B

0066 802-05701 12. 000

SI GN PCST, SQUARE, 1, REINFORCED ANCHOR

BASE
0067 802-76035

LEGEND, 0.100 IN. TH CKNESS
0068 804-06725 4. 000

9.000 SFT
SI GN, SHEET, ENCAPSULATED LENS W TH

DELI NEATOR WTH PCST, D1, 3 IN. DA

0069 808-06712
LI NE, PAINT, BRCKEN, YELLOW 4 IN
0070 808-06713
LINE, PAINT, SCLID, VHITE, 4 IN
0071 808-06716
LI NE, REMOVE
SECTI ON TOTALS

CONTRACT TOTALS

262.000 LFT

2100. 000 LFT

500. 000 LFT

6

0~

28.

58
750
170.

95
150

2500

12

16

20

) 35-0918397
| ETH RI LEY CONSTRUCTI ON

UNT PRI CE

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

00000

00000

. 50000

. 50000

. 00000

510.

1900

600.

2500

672

144.

144.

| 4 ) 351139301 [( 5 ) 35-1618530 [
|E & B PAVING |NC | AVERI CAN CONTRACTI NG & SERVI |
|| UNIT PRICE AMOUNT|  UNIT PRICE AM]J\ITI
o 33.70000 1752 00] 2000000 2080. 00|
LF I| 36. 00000 1368. ooI 60. 00000 2280. 00|I
EACH I| 2300. 00000 2300. ooI 1900. 00000 1900. 00|I
EACH I 275. 00000 825. 00I| 170. 00000 510. 00||
EACH |I 75. 00000 1500. 00|I 95. 00000 1900. 00||
EACH || 150. 00000 600. 00|| 150. 00000 600. 00||
LUMP || 6181. 78000 6181. 78I 2000. 00000 2000. ooI
LFT || 13. 00000 1248. ooI 7. 00000 672. ooI
LFT I 30. 00000 360. 00I| 12. 00000 144. ooI
| I |
|I 45. 00000 405. 00|I 16. 00000 144. ooI
I I I
EACH || 25. 00000 100. ooI| 20. 00000 80. 00I|
|| 0. 38000 99. 56I| 0. 50000 131. ooI
|| 0. 38000 798 ooI 0. 50000 1050. ooI
|| 0. 75000 375 ooI 1. 00000 500. ooI
|| $ 448, 900 ooI $ 466, 675 84|I
e m e me i —— s e e m e m— e m e m e mm e e e
| $ 448, 900. 00| $ 466, 675. 84

.00

.00

.00

00

00

00

00

00

00

00

.00

.00

.00

.00

.00

.00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 261 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 174, 388. 10 ROUTE : 36
CALL ORDER : 261 CONTRACT ID : R -27791-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 05/23/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1058755 BAKER & SCHULTZ, |NC $ 170, 434. 05 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $ 198, 414. 62 116. 4172%
3 35-2064912 B & P CONSTRUCTI ON CONDI TI ONAL $ 199, 396. 73 116. 9935%
4 35-1364963 ERBER & M LLI GAN CONSTR.  CO. $ 199, 417.98 117.0060%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 225, 331. 48 132.2104%
|[( 1 ) 351058755 [( 2 ) 35-1917625 [( 3 ) 35-2064912
| BAKER & SCHULTZ, | NC. | M LESTONE CONTRACTCRS, L.P. |B & P CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT
------------------------------------------ S
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | I
0001 105- 06845 LUMP | 3500. 00000 3500. 00| 4000. 00000 4000. 00| 8600. 00000 8600. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 2050. 00000 12300. 00| 1450. 00000 8700. 00| 1250. 00000 7500. 00
FI ELD OFFI CE, B [ | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL [ [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP | 7000. 00000 7000. 00| 9750. 00000 9750. 00| 9440. 00000 9440. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP | 10675. 00000 10675. 00| 1500. 00000 1500. 00|  14000. 00000 14000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202- 74045 4.000 EACH | 20. 00000 80. 00| 195. 00000 780. 00| 150. 00000 600. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMDV | | |
0008 203- 02000 258.000 n8 | 13. 00000 3354. 00| 47. 00000 12126. 00| 27. 00000 6966. 00
EXCAVATI ON, COMVON | | |
0009 203-02070 100.000 n8 | 13. 00000 1300. 00| 25. 00000 2500. 00| 6. 00000 600. 00
BORROW | | |
0010 205-03371 10.000 n8 | 15. 00000 150. 00| 62. 00000 620. 00| 1. 00000 10. 00
SEDI MENT REMOVE | | |
0011 205-06931 15.000 My | 25. 00000 375. 00| 65. 00000 975. 00| 35. 00000 525. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205-06936 7.000 My | 25. 00000 175. 00| 80. 00000 560. 00| 50. 00000 350. 00

TEMPORARY SEDI MENT TRAP . |



ENG NEER S ESTI MATE: $ 174, 388. 10

CALL CRDER : 261

LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27791-A

GREENFI ELD DI STRI CT

COUNTI ES :

ROQUTE : 36

RANDCOLPH

DATE :
PAGE :

12/ 30/ 04

261 -2

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0013 205-06937 57. 000
TEMPORARY SI LT FENCE

0014 207-07502 528. 000
SUBGRADE TREATMENT, TYPE D

0015 211-07454 119. 000
STRUCTURE BACKFI LL

0016 301-07448 358. 000
COVPACTED AGGREGATE, NO 53, BASE

0017 304-07490 63. 000
HVA PATCH NG TYPE B

0018 306-08034 998. 000
M LLING ASPHALT, 38 mm

0019 402-07433 137. 000
HVA SURFACE, TYPE B

0020 402-07441 118. 000
HVA BASE, TYPE B

0021 405-05518 438. 000
ASPHALT FOR PRIME COAT

0022 406-05521 1526. 000
ASPHALT FOR TACK COAT

0023 601-06854 2.000
GUARDRAI L, WBEAM NESTED

0024 601-94689 4. 000
GUARDRAI L END TREATMENT, O8

0025 601-97774 1. 000

GUARDRAI L END TREATMENT, CS, .SPARE
PARTS PACKAGE

0026 601-99105 99. 000
GUARDRAI L, WBEAM 1.905 m SPACI NG

0027 616-02320 197. 000
GEOTEXTI LES

0028 616-05688 13. 000
R PRAP, CLASS 1

0029 616-06405 97. 000
Rl PRAP, REVETMENT

0030 621-06548 2.000

SEED M XTURE, CV
0031 621-06559
MJULCHED SEEDI NG R

1491. 000

Q
2

Q
2

@
2

m

ng
My

kg

R R&EEREE B R

| 1 ) 35 1058755 [( 2 ) 35-1917625 |
| BAKER & SCHULTZ, | NC. | M LESTONE CONTRACTCRS, L.P. |
I UNIT PRI CE AACLAWI UNIT PR CE AWCLBWI
T 12.50000 72050 T 6.00000 342 00|
I 10. 00000 5280.00I 6. 00000 3168. 00
I 21. 00000 2499.ooI 35. 00000 4165. 00
I 21. 00000 7518.00I 25. 00000 8950. 00
I 94. 00000 5922.00I 81. 00000 5103. 00|
I 4.80000 4790.40I 6. 00000 5988.00I
I 73. 00000 10001.00I 87. 00000 11919.00I
I 71. 00000 8378.00I 84. 00000 9912. 00
I 0. 01000 4.38I 1. 25000 547.5J
I 1. 00000 1526.00I 0. 08000 122. 08
I 2380. 00000 47eo.ooI 2570. 00000 5140. 00
I 2150. 00000 seoo.ooI 2235. 00000 8940. 00
I 1100. 00000 1100.ooI 1077. 00000 1077. 00
I I I
I 44. 00000 4356.00I 48. 00000 4752.00I
I 2. 75000 541.75I 2. 20000 433. 40|
I 32. 00000 416.00I 55. 00000 715. 00
I 25. 00000 2425.00I 35. 00000 3395. 00
I 55. 00000 110.ooI 84. 00000 168. 00
E 0. 72000 1073.52I 0. 80000 1192.8%

o

3 ) 35-2064912
& P CONSTRUCTI ON

UNIT PRI CE

8.

32.

27.

95.

5.

75.

72.

2400.
2200.

1200.

44,

35.

28.

100.

00000

50000

00000

00000

00000

25000

00000

00000

. 01000

. 10000

00000
00000

00000

00000

. 25000

00000
00000

00000

. 00000

15.

4488.

3808.

9666.

59865.

5239.

10275.

8496.

1678.
4800.
8800.

1200.

4356.

1231.

455.

2716.

200.

1491.

.00

00

00

00

00

50

00

00

.38

60
00
00

00

00

25

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 261 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 174, 388. 10 ROUTE : 36
CALL ORDER : 261 CONTRACT ID : R -27791-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1058755 [( 2 ) 35-1917625 [( 3 ) 35-2064912
| BAKER & SCHULTZ, | M LESTONE CONTRACTCRS, L.P. |B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0032 621-06574 163.000 n2 | 15. 12000 2464. 56| 6. 60000 1075. 80| 7. 00000 1141. 00
SODDI NG | | |
0033 622-98200 4.000 EACH | 25. 00000 100. 00| 32. 00000 128. 00| 32. 00000 128. 00
SIGN, DO NOT DI STURB | | |
0034 714-06056 21.000 m | 2400. 00000 50400. 00| 3166. 00000 66486. 00| 2520. 00000 52920. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3300 nm X 1200 nm | | |
0035 715-05048 15.000 m | 20. 00000 300. 00| 33. 00000 495. 00| 15. 00000 225. 00
PIPE, TYPE 4, C/ROULAR 150 mm | | |
0036 715-05049 15.000 m | 20. 00000 300. 00| 38. 00000 570. 00| 17. 00000 255. 00
PIPE, TYPE 4, CIROULAR 200 mm [ | |
0037 715-05051 15.000 m | 25. 00000 375. 00| 48.00000 720. 00| 19. 00000 285. 00
PIPE, TYPE 4, C/ROULAR 250 mm [ | |
0038 715-05052 15.000 m | 25. 00000 375. 00 56. 00000 840. 00| 21. 00000 315. 00
PIPE, TYPE 4, CIROULAR 300 mm [ | |
0039 715-05115 10.000 m | 20. 00000 200. 00| 33. 00000 330. 00| 16. 00000 160. 00
PIPE, TYPE 1, G/ ROULAR 150 mm | | |
0040 715-05116 10.000 m | 20. 00000 200. 00| 38. 00000 380. 00| 18. 00000 180. 00
PIPE, TYPE 1, CIROULAR 200 nm | | |
0041 715-05117 10.000 m | 25. 00000 250. 00| 48. 00000 480. 00| 20. 00000 200. 00
PIPE, TYPE 1, ORCULAR 250 mm | | |
0042 715-05118 10.000 m | 25. 00000 250. 00| 53. 00000 530. 00| 22. 00000 220. 00
PIPE, TYPE 1, O RCULAR 300 nm | | |
0043 801-04308 2.000 EACH | 145. 00000 290. 00| 152. 00000 304. 00 250. 00000 500. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0044 801- 06625 18.000 EACH | 60. 00000 1080. 00| 63. 00000 1134. 00| 65. 00000 1170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0045 801- 06640 12.000 EACH | 90. 00000 1080. 00| 95. 00000 1140. 00| 100. 00000 1200. 00
CONSTRUCTI ON SI G\, A | | [
0046 801-06645 2.000 EACH | 25. 00000 50. 00| 27.00000 54. 00| 25. 00000 50. 00
CONSTRUCTI ON SI GN, B | | |
0047 801-06775 LUVP | 1100. 00000 1100. 00| 3500. 00000 3500.00]  13250. 00000 13250. 00
MAI NTAI NI NG TRAFFI C | | |
0048 801-07118 20.000 m | 22.00000 440. 00| 23. 00000 460. 00| 22. 00000 440. 00
BARRI CADE, I11-A | [ |
0049 808-06703 302.000 m | 0. 97000 292. 94 1. 02000 308. 04| 1. 00000 302. 00
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | [ |
0050 808- 75240 38.000 m 11. 00000 418. 00| 11. 50000 437. 00| 11. 00000 418. 00
I I
I I

100mMm

I
LINE, THERMOPLASTIC, BROKEN, YELLOW |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 261 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 174, 388. 10 ROUTE : 36
CALL ORDER : 261 CONTRACT ID : R -27791-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1058755 [( 2 ) 35-1917625 [( 3 ) 35-2064912
| BAKER & SCHULTZ, |NC. | M LESTONE CONTRACTORS, L.P. |B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0051 808-75996 6.000 EACH | 24.00000 144. 00| 25. 00000 150. 00| 50. 00000 300. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0052 808-75998 6.000 EACH | 100. 00000 600. 00| 105. 00000 630. 00| 100. 00000 600. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0053 621-01004 1.000 EACH | 800. 00000 800. 00| 720. 00000 720. 00| 800. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
SECTI ON TOTALS [ $ 170, 434. 05| $ 198, 414. 62| $ 199, 396. 73
------------------------------------------ o mm e e e e e e e e e e e e e e e e e e e e e e e e e eemeeeeo o
CONTRACT TOTALS | $ 170, 434. 05| $ 198, 414. 62| $ 199, 396. 73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 261 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 174, 388. 10 ROUTE : 36
CALL ORDER : 261 CONTRACT ID : R -27791-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1364963 [( 5 ) 35-1618530 I ( )
| ERBER & M LLI GAN CONSTR CO | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I
0001 105-06845 LUWP | 2250. 00000 2250. 00| 4500. 00000 4500. 00|
CONSTRUCTI ON ENG NEERI NG | [
0002 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1200. 00000 7200. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  10250. 00000 10250. 00|  10000. 00000 10000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUWP | 4250. 00000 4250. 00| 2000. 00000 2000. 00|
CLEARI NG RI GHT OF VWAY | | |
0007 202-74045 4.000 EACH | 50. 00000 200. 00| 50. 00000 200. 00|
SI GN AND SUPPORTS, CHANNEL PCSTS, REMOV | | |
0008 203-02000 258.000 n8 | 16. 00000 4128. 00| 35. 00000 9030. 00|
EXCAVATI ON, COWMON | | |
0009 203-02070 100.000 n8 | 15. 00000 1500. 00| 30. 00000 3000. 00|
BORROW | | |
0010 205-03371 10.000 n8 | 12. 00000 120. 00| 45. 00000 450. 00|
SEDI MENT REMOVE | | |
0011 205-06931 15.000 My | 30. 00000 450. 00| 45. 00000 675. 00|
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0012 205-06936 7.000 My | 25. 00000 175. 00| 46. 74000 327.18]
TEMPORARY SEDI MENT TRAP | | |
0013 205-06937 57.000 m | 6. 75000 384. 75| 5. 40000 307. 80|
TEMPORARY SI LT FENCE | | |
0014 207-07502 528.000 n2 | 7. 50000 3960. 00| 14. 00000 7392. 00|
SUBGRADE TREATMENT, TYPE D | | |
0015 211-07454 119.000 n8 | 35. 00000 4165. 00| 50. 00000 5950. 00|
STRUCTURE BACKFI LL | | |
0016 301-07448 358.000 My | 22. 00000 7876. 00| 30. 00000 10740. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 304-07490 63.000 My | 100. 00000 6300. 00| 120. 00000 7560. 00|
HVA PATCH NG TYPE B | | |
0018 306-08034 998.000 n2 | 6. 50000 6487. 00| 6. 00000 5988. 00|
MLLING ASPHALT, 38 mm | | [
0019 402-07433 137.000 My | 77. 50000 10617. 50| 72. 24000 9896. 88|
| |

HVA SURFACE, TYPE B



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 261 -6
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 174, 388. 10 ROUTE : 36
CALL CRDER : 261 CONTRACT ID : R -27791-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35-1364963 [( 5 ) 35-1618530 | ( )
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T T
0020 402-07441 118.000 My | 77. 50000 9145. 00| 70. 51000 8320. 18|
HVA BASE, TYPE B | | |
0021 405-05518 438.000 n2 | 0. 01000 4. 38| 0. 01000 4. 38|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 1526.000 n2 | 1. 10000 1678. 60| 1. 00000 1526. 00|
ASPHALT FOR TACK COAT | | |
0023 601- 06854 2.000 EACH | 2450. 00000 4900. 00| 2380. 00000 4760. 00|
GUARDRAI L, WBEAM NESTED | | |
0024 601- 94689 4.000 EACH | 2350. 00000 9400. 00| 2150. 00000 8600. 00|
GUARDRAI L END TREATMENT, CS | | |
0025 601-97774 1.000 EACH | 1110. 00000 1110. 00| 1100. 00000 1100. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0026 601-99105 99.000 m | 50. 00000 4950. 00| 44. 00000 4356. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 616-02320 197.000 n2 | 3. 00000 591. 00| 4.00000 788. 00|
GEOTEXTI LES | | |
0028 616- 05688 13.000 My | 35. 00000 455. 00| 60. 00000 780. 00|
RI PRAP, CLASS 1 | | |
0029 616- 06405 97.000 My | 25. 00000 2425. 00| 40. 00000 3880. 00|
Rl PRAP, REVETMENT | | |
0030 621- 06548 2.000 kg | 85. 00000 170. 00| 80. 00000 160. 00|
SEED M XTURE, CV | | |
0031 621- 06559 1491.000 n2 | 1. 00000 1491. 00| 0. 77000 1148. 07|
MULCHED SEEDI NG, R | | |
0032 621- 06574 163.000 n2 | 6. 75000 1100. 25| 6. 35000 1035. 05|
SCDDI NG | | |
0033 622-98200 4.000 EACH | 24. 00000 96. 00| 31. 00000 124. 00|
SIGN, DO NOT DI STURB | | |
0034 714-06056 21.000 m [ 3900. 00000 81900. 00| 4250. 00000 89250. 00|
CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 3300 nm X 1200 nm | [ |
0035 715-05048 15.000 m [ 25. 00000 375. 00| 60. 00000 900. 00|
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0036 715-05049 15.000 m | 27. 50000 412. 50| 65. 00000 975. 00|
PIPE, TYPE 4, G RCULAR 200 mm | | |
0037 715-05051 15.000 m | 32. 50000 487. 50| 75. 00000 1125. 00|
PIPE, TYPE 4, C RCULAR, 250 nm | | |
0038 715-05052 15.000 m | 37. 50000 562. 50| 80. 00000 1200. 00|
PIPE, TYPE 4, C RCULAR, 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 261 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 174, 388. 10 ROUTE : 36
CALL ORDER : 261 CONTRACT ID : R -27791-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| 4 ) 35 1364963 | 5 ) 35-1618530 I ( )
| ERBER & M LLI GAN CONSTR CO | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeemeo-
0039 715-05115 10.000 m | 7. 50000 75. 00| 62. 00000 620. 00|
PIPE, TYPE 1, O ROUWLAR 150 mm | | |
0040 715-05116 10.000 m | 10. 00000 100. 00| 67. 00000 670. 00|
PIPE, TYPE 1, O ROUWLAR 200 mm [ | |
0041 715-05117 10.000 m | 15. 00000 150. 00| 77. 00000 770. 00|
PIPE, TYPE 1, O ROUWLAR 250 mm | | |
0042 715-05118 10.000 m | 25. 00000 250. 00| 83. 00000 830. 00|
PIPE, TYPE 1, CIROULAR 300 nm | | |
0043 801-04308 2.000 EACH | 200. 00000 400. 00| 145. 00000 290. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801-06625 18.000 EACH | 75. 00000 1350. 00| 60. 00000 1080. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0045 801- 06640 12.000 EACH | 110. 00000 1320. 00| 90. 00000 1080. 00|
CONSTRUCTI ON SI GN, A | | |
0046 801- 06645 2.000 EACH | 27.50000 55. 00| 25. 00000 50. 00|
CONSTRUCTI ON SIGN, B | | |
0047 801-06775 LUWP | 2750. 00000 2750. 00| 1900. 00000 1900. 00|
MAI NTAI NI NG TRAFFI C | | |
0048 801-07118 20.000 m | 25. 00000 500. 00| 22. 00000 440. 00|
BARRI CADE, I11-A | [ |
0049 808-06703 302.000 m | 1. 50000 453. 00| 0. 97000 292. 94|
LINE, THERVOPLASTIC, SOLID, WH TE, 100m | | |
0050 808- 75240 38.000 m | 12. 00000 456. 00| 11. 00000 418. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm [ | |
0051 808-75996 6.000 EACH | 15. 00000 90. 00| 40. 00000 240. 00|
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0052 808- 75998 6.000 EACH | 100. 00000 600. 00| 100. 00000 600. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0053 621-01004 1.000 EACH | 500. 00000 500. 00| 800. 00000 800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
SECTI ON TOTALS | $ 199, 417. 98| $ 225, 331. 48|
------------------------------------------ o m m e m o e e e ettt o e e o e e e e e et e e e e e e e eemeeooaoo--
CONTRACT TOTALS | $ 199, 417. 98| $ 225, 331. 48|




| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PACE : 271 -1

ENG NEER S ESTIMATE: $ 887, 929. 07 ROUTE : 31
CALL ORDER : 271 CONTRACT ID : R -27796-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 08/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BID LOW BI D
1 35-1139301 E & B PAING I|NC $ 776, 623. 45 100. 0000%
2 351065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 857, 115.38 110. 3643%
3 351582109 KANKAKEE VALLEY CONSTRUCTI ON $ 893, 997.28 115.1134%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $ 963, 879.44 124.1116%
5 351339168 LAPORTE CONSTRUCTI ON CO $ 1,041, 707.27 134.1329%
[( 1 ) 351139301 [( 2 ) 35 1065659 [( 3 ) 35-1582109
|E & B PAVING |NC | BROOKS CONSTRUCTI ON COVPANY | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUWP | 6500. 00000 6500.00]  19000. 00000 19000. 00| 6908. 38000 6908. 38
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MXS | 1100. 00000 6600. 00| 1500. 00000 9000. 00| 2453. 53000 14721. 18
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 33300. 00000 33300.00|  42000. 00000 42000. 00|  44000. 00000 44000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 16240. 00000 16240.00]  17000. 00000 17000. 00| 2420. 07000 2420. 07
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 100.000 LFT | 8. 00000 800. 00| 8. 00000 800. 00| 2.30000 230. 00
GUARDRAI L, REMOVE | [ |
0008 202-02286 1.000 EACH |  30000. 00000 30000.00]  12000. 00000 12000. 00| 6000. 00000 6000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0009 202-02286 1.000 EACH|  30333.00000 30333.00]  12000. 00000 12000. 00| 7250. 00000 7250. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0010 203-02000 2213.000 CYS | 12. 50000 27662. 50| 17. 50000 38727. 50| 8. 80000 19474. 40
EXCAVATI ON,  COMVON | | |
0011 203-02070 1673.000 CYS | 3. 00000 5019. 00| 20. 00000 33460. 00| 18. 00000 30114. 00
I

BORROW



ENG NEER S ESTI MATE: $ 887, 929. 07

CALL CRDER @ 271

LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -27796-A
DI STRI CT : LAPORTE DI STRI CT

COUNTI ES :

RQUTE :

31

MARSHAL L

DATE :
PAGE :

12/ 30/ 04

271 -2

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0012 205-06932 40. 000
TEMPORARY CHECK DAM STRAW BALES

0013 205-06933 1. 000
TEMPORARY DI TCH | NLET PROTECTI ON

0014 205-06936 252. 000
TEMPORARY SEDI MENT TRAP

0015 205-06937 1245. 000
TEMPORARY SI LT FENCE

0016 207-08263 3822. 000
SUBGRADE TREATMENT, TYPE I A

0017 211-07454 551. 000
STRUCTURE BACKFI LL

0018 213-04324 146. 000
FLOMBLE FI LL

0019 301-07448 675. 000
COVPACTED AGCGREGATE, NO 53, BASE

0020 303-01180 645. 000
COVPACTED AGGREGATE, NO 53

0021 306-08032 800. 000
M LLI NG TRANSI TI CN

0022 306-08033 511. 000
M LLING ASPHALT, 1 IN

0023 306-08036 467. 000
M LLING ASPHALT, 2 IN

0024 402-07432 9. 000
HVA SURFACE, TYPE A

0025 402-07433 776. 000
HVA SURFACE, TYPE B

0026 402-07435 14. 000
HVA | NTERVEDI ATE, TYPE A

0027 402-07438 755. 000
HVA | NTERVEDI ATE, TYPE B

0028 402-07441 700. 000
HVA BASE, TYPE B

0029 404-05511 1925. 000
SEAL COAT, 2

0030 405-05518 1993. 000
ASPHALT FOR PRI ME COAT

0031 406-05521 12076. 000

ASPHALT FOR TACK CQOAT

TON

LFT

SYS

CYs

CYs

TON

TON

SYS

SYS

SYS

TON

TON

TON

TON

TON

SYS

SYS

SYS

| (

(1 ) 35 1139301 [( 2 ) 35-1065659

|E & B PAVING |INC | BROOKS CONSTRUCTI ON COVPANY

|| UNIT PRICE AMJJNT|| UNIT PRI CE AM]JNT||
T 6.50000 260,00 6.50000 260 00]
f 100. 00000 100.00“ 100. 00000 100. 00
f 15. 00000 3780.00“ 50. 00000 12600. 00
f 1. 40000 1743.00} 1. 40000 1743.00“
f 5. 00000 19110.00} 4. 75000 18154.50“
f 25. 00000 13775.00} 34. 00000 18734. 00
f 85. 00000 12410.00{ 45. 00000 6570. 00
} 19. 50000 13162.50I 20. 00000 13500. 00
H 19. 50000 12577.50I 20. 00000 12900. 00
1 10. 00000 sooo.ooI 3. 00000 2400. 00
H 7. 50000 3832.50% 3. 00000 1533.0&
I 10. 00000 4670.001 3. 00000 1401.0&
f 47. 00000 423.00{ 85. 00000 765. 00
, 47.00000 36472.00, 25. 00000 19400. 00
, 39. 00000 546.00, 100. 00000 1400. 00
f 39. 00000 29445.00’ 44. 00000 33220. 00|
# 38. 50000 26950.00’ 53. 00000 37100.00’
# 0. 20000 385.00, 0. 03000 57. 75|
I 0. 01000 19.93I 0. 03000 59. 79
f 0. 01000 120.76, 0. 03000 362.2;

3 ) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON

20.
140.
17.

17.

47.
47.
39.
39.

38.

UNIT PRI CE

. 40000

. 00000

00000

00000

00000

00000

. 00000

. 50000

. 50000

00000

00000

00000

00000

50000

. 20000

. 01000

. 01000

100.

10080.

1743.

11466.

11020.

20440.

11475.

10965.

4000.

1277.

1634.

423.

36472.

546.

29445,

26950.

385.

19.

120.

.00

00

00

00

00

00

00

00

00

00

50

50

00

00

00

00

00

00

93

76



ENG NEER S ESTI MATE: $
CALL CRDER @ 271

887, 929. 07

LETTI NG DATE : 12/14/04 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27796-A

LAPCRTE DI STRI CT

COUNTI ES :

RQUTE :

31

MARSHAL L

DATE :
PACE :

12/ 30/ 04

271 -3

LINE NO/ ITEM CODE / ALT

1 ) 35-1139301

I
| E & B PAVING

| TEM DESCRI PTI ON QUANTI TY

0032 601-01740 1.000 EACH |
GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 4

0034 601-06854 4.000 EACH
GUARDRAI L, WBEAM NESTED

0035 601-94689 7.000 EACH
GUARDRAI L END TREATMENT, G5

0036 601-97774 1.000 EACH
GUARDRAI L END TREATMENT, OS5, SPARE
PARTS PACKAGE

0037 601-99105 975.000 LFT
GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG

0038 603-06060 617.000 LFT
FENCE, FARM FI ELD, RESET

0039 611-06497 1.000 EACH
MAI LBOX ASSEMBLY, SI NGLE

0040 615-06490 15.000 EACH
R GHT OF WAY NMARKER

0041 615-06505 9.000 EACH
MONUMENT, B

0042 616-02320 701.000 SYS
GEOTEXTI LES

0043 616-05688 2179.000 TON
RI PRAP, CLASS 1

0044 621-01004 4.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0045 621-02770 111.000 SYS
ERCSI ON CONTROL BLANKET

0046 621-06559 8680. 000 SYS
MJULCHED SEEDI NG R

0047 621-06564 170. 000 SYS
MJULCHED SEEDI NG CV

0048 621-06567 3.000 M5
WATER

0049 621-06574 575.000 SYS
SODDI NG

0050 621-06575 180. 000 SYS

SODDI NG NURSERY

| (

2

) 35-1065659

| (

I NC. | BROOKS CONSTRUCTI ON' COVPANY
I UNIT PRI CE ANCLAWI UNIT PRI CE ANMOUNT]
170000000 170000 1810.00000 - 1810, 00]
I I I
I 2100. 00000 8400.00I 2800. 00000 11200. 00
I 2200. 00000 15400.00I 2090. 00000 14630. 00
I 1100. 00000 1100.ooI 1000. 00000 1000. 00
I I I
I 13. 00000 12675.00I 13. 95000 13601. 25
I 6. 65000 4103.05I 5. 90000 3640. 30
I 170. 00000 17o.ooI 165. 00000 165. 00
I 120. 00000 1800.ooI 102. 00000 1530. 00
I 400. 00000 3600.00I 485. 00000 4365. 00
I 4. 50000 3154.50I 8. 00000 5608. 00
I 37. 80000 82366.20I 55. 00000 119845. 00
I 325. 00000 1300.ooI 325. 00000 1300.0&
I | |
I 3. 86000 428.46I 3. 86000 428. 46
I 0. 32000 2777.60I 0. 32000 2777. 60
I 1. 64000 278.80I 1. 64000 278. 80
I 2..00000 e.ooI 2..00000 6.0&
I 4. 52000 2599.ooI 4.52000 2599. 00
i 4.52000 813.60I 4. 52000 813.6J

3 ) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON

UNIT PRI CE

2435.
2090.

1000.

13.

5.

165.

102.

485.

65.

325.

00000

00000
00000

00000

95000

90000

00000

00000

00000

. 00000

00000

00000

. 86000

. 32000

. 64000

. 00000

. 52000

. 52000

1810. 1810.

9740.
14630.

1000.

13601.

3640.

165.

1530.

4365.

1402.

141635.

1300.

428.

2777.

278.

6.

2599.

813.

00

00
00
00

25

30

00

00

00

00

00

00

46

60

80

00

00
60



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 271 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 887, 929. 07 ROUTE : 31
CALL ORDER : 271 CONTRACT ID : R -27796-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1065659 [( 3 ) 35-1582109
|E & B PAVING |NC | BROOKS CONSTRUCTI ON COMPANY | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0052 715-05051 25.000 LFT | 39. 00000 975. 00| 28. 00000 700. 00| 35. 00000 875. 00
PIPE, TYPE 4, CIRCULAR 10 IN. | | |
0053 715-05169 190.000 LFT | 35. 00000 6650. 00| 25. 50000 4845 00| 28. 00000 5320. 00
PIPE, TYPE 3, CIRCULAR 15 IN | | |
0054 715- 46005 7.000 EACH | 230. 00000 1610. 00| 255. 00000 1785. 00| 320. 00000 2240. 00
Pl PE END SECTION, 15 IN. | |
0055 720- 45005 1.000 EACH | 1940. 00000 1940. 00| 1400. 00000 1400. 00| 1600. 00000 1600. 00
INLET, A2 | | [
0056 723-06660 138.000 SYS | 400. 00000 55200. 00| 300. 00000 41400. 00| 470. 00000 64860. 00
W NGWALL [ [ |
0057 723-07020 52.000 LFT | 1725. 00000 89700. 00| 1600. 00000 83200. 00| 2625. 00000 136500. 00
STRUCTURE, PRECAST THREE S| DED, 216 IN. | |
X 120 IN. | | |
0058 723-08259 80.000 LFT | 1400. 00000 112000. 00| 1600. 00000 128000. 00| 1950. 00000 156000. 00
STRUCTURE, PRECAST THREE SIDED, 144 IN. | | |
X 108 IN. [ | |
0059 801-04308 8.000 EACH | 220. 00000 1760. 00| 220. 00000 1760. 00| 220. 00000 1760. 00
ROAD CLOSURE S| GN ASSENMBLY | | |
0060 801-06625 56.000 EACH | 65. 00000 3640. 00| 65. 00000 3640. 00| 65. 00000 3640. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 18.000 EACH | 70. 00000 1260. 00| 70. 00000 1260. 00| 70. 00000 1260. 00
CONSTRUCTI ON SI GN, A | | |
0062 801-06645 4.000 EACH | 40. 00000 160. 00| 40. 00000 160. 00| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | |
0063 801-06775 LUWP | 7700. 00000 7700.00]  30000. 00000 30000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | |
0064 801-07118 192.000 LFT | 10. 00000 1920. 00| 10. 00000 1920. 00| 10. 00000 1920. 00
BARRI CADE, I11-A | | |
0065 801-07119 192.000 LFT | 10. 00000 1920. 00| 10. 00000 1920. 00| 10. 00000 1920. 00
BARRI CADE, I11-B | [ |
0066 808-06703 3910.000 LFT | 0. 45000 1759. 50| 0. 45000 1759. 50| 0. 45000 1759. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | | |
0067 808- 75240 489.000 LFT | 0. 45000 220. 05 0. 45000 220. 05| 0. 45000 220. 05
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | [
I'N I I |
0068 808- 75998 22.000 EACH | 59. 00000 1298. 00| 59. 00000 1298. 00| 59. 00000 1298. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
SECTI ON TOTALS | $ 776, 623. 45| $ 857, 115. 38| $ 893, 997. 28
------------------------------------------ i
CONTRACT TOTALS | $ 776, 623. 45| $ 857, 115. 38| $ 893, 997. 28




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 271 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 887, 929. 07 ROUTE : 31
CALL ORDER : 271 CONTRACT ID : R -27796-A COUNTI ES : MARSHALL
LETTING DATE : 12/14/04 10: 00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| 4 ) 35 1489621 [( 5 ) 35-1339168 I (
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e e e e eemeeeeeo o
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105- 06845 LUMP | 12000. 00000 12000. 00| 7447. 08000 7447. 08
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 6.000 MXS | 1400. 00000 8400. 00| 1898. 43000 11390. 58|
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | [ [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 47000. 00000 47000.00]  52084. 11000 52084. 11|
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  18800. 00000 18800. 00| 5997. 24000 5997. 24|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 100.000 LFT | 24. 00000 2400. 00| 8. 42000 842. 00|
GUARDRAI L, REMOVE | [ |
0008 202-02286 1.000 EACH|  46500. 00000 46500.00]  24896. 70000 24896. 70|
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0009 202-02286 1.000 EACH|  46500. 00000 46500.00]  27952. 32000 27952. 32|
PRESENT STRUCTURE, REMOVE , STR NO 2 | [ [
0010 203-02000 2213.000 CYS | 8. 00000 17704. 00| 16. 28000 36027. 64
EXCAVATI ON, COWMON | | |
0011 203-02070 1673.000 CYS | 6. 00000 10038. 00| 17. 76000 29712. 48|
BORROW | | |
0012 205-06932 40.000 LFT | 6. 50000 260. 00| 6. 50000 260. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205-06933 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205-06936 252.000 TON | 15. 00000 3780. 00| 51. 14000 12887. 28|
TEMPORARY SEDI MENT TRAP | | |
0015 205-06937 1245.000 LFT | 1. 40000 1743. 00| 1. 40000 1743. 00|
TEMPORARY SI LT FENCE | | |
0016 207-08263 3822.000 SYS | 3. 00000 11466. 00| 17. 28000 66044. 16|
SUBGRADE TREATMENT, TYPE | A | | |
0017 211-07454 551.000 CYS | 8. 00000 4408. 00| 21. 88000 12055. 88|
STRUCTURE BACKFI LL | | |
0018 213-04324 146.000 CYS | 130. 00000 18980. 00| 68. 06000 9936. 76|
FLOMBLE FI LL | | |
0019 301-07448 675.000 TON | 24. 00000 16200. 00| 19. 18000 12946. 50|
I I

COVPACTED AGGREGATE, NO 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 271 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 887, 929. 07 ROUTE : 31
CALL ORDER : 271 CONTRACT ID : R -27796-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 4 ) 35 1489621 [( 5 ) 35-1339168 | ( )
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVDUNT|  UNIT PRICE AVOUNT
------------------------------------------ T e L T R L R L T ey —
0020 303-01180 645.000 TON | 24. 00000 15480. 00| 19. 18000 12371. 10|
COVPACTED AGGREGATE, NO 53 | | |
0021 306- 08032 800.000 SYS | 1. 25000 1000. 00| 8. 00000 6400. 00|
M LLING TRANSI TI ON | | |
0022 306- 08033 511.000 SYS | 1. 25000 638. 75| 7.12000 3638. 32|
M LLI NG ASPHALT, 1 IN. | | |
0023 306- 08036 467.000 SYS | 1. 25000 583. 75| 7. 42000 3465. 14|
M LLING ASPHALT, 2 IN. | | |
0024 402-07432 9.000 TON | 47. 00000 423. 00| 47. 00000 423. 00|
HVA SURFACE, TYPE A | | |
0025 402-07433 776.000 TON | 47. 00000 36472. 00| 47. 00000 36472. 00|
HVA SURFACE, TYPE B | | |
0026 402-07435 14.000 TON | 39. 00000 546. 00| 39. 00000 546. 00|
HMVA | NTERVED ATE, TYPE A | | |
0027 402-07438 755.000 TON | 39. 00000 29445. 00| 39. 00000 29445. 00|
HVA | NTERVEDI ATE, TYPE B | [ |
0028 402-07441 700.000 TON | 38. 50000 26950. 00| 38. 50000 26950. 00|
HVA BASE, TYPE B | | |
0029 404-05511 1925.000 SYS | 0. 20000 385. 00| 0. 20000 385. 00|
SEAL COAT, 2 | | |
0030 405- 05518 1993.000 SYS | 0. 01000 19. 93] 0. 01000 19. 93]
ASPHALT FOR PRI ME COAT | | |
0031 406- 05521 12076.000 SYS | 0. 01000 120. 76| 0. 01000 120. 76|
ASPHALT FOR TACK COAT | | |
0032 601-01740 1.000 EACH | 1810. 00000 1810. 00| 1810. 00000 1810. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | [
0034 601- 06854 4.000 EACH | 2435. 00000 9740. 00| 2435. 00000 9740. 00|
GUARDRAI L, WBEAM NESTED | | |
0035 601-94689 7.000 EACH | 2090. 00000 14630. 00| 2090. 00000 14630. 00|
GUARDRAI L END TREATMENT, OS | | |
0036 601-97774 1.000 EACH | 1000. 00000 1000. 00| 1000. 00000 1000. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0037 601-99105 975.000 LFT | 13. 95000 13601. 25| 13. 95000 13601. 25|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0038 603- 06060 617.000 LFT | 5. 90000 3640. 30| 5. 90000 3640. 30|
FENCE, FARM FI ELD, RESET | [ |
0039 611-06497 1.000 EACH | 165. 00000 165. 00| 165. 00000 165. 00|
I

VAl LBOX ASSEMBLY, SI NGLE



STRUCTURE, PRECAST THREE S| DED, 144 IN.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 271 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 887, 929. 07 ROUTE : 31
CALL ORDER : 271 CONTRACT ID : R -27796-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| ) 35- 1489621 [( 5 ) 35-1339168 I ( )
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEMCODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0040 615-06490 15.000 EACH | 102. 00000 1530. 00| 102. 00000 1530. 00|
R GHT OF WAY MARKER [ | |
0041 615- 06505 9.000 EACH | 485. 00000 4365. 00| 485. 00000 4365. 00|
MONUVENT, B | | [
0042 616-02320 701.000 SYS | 2. 00000 1402. 00| 6. 18000 4332. 18]
GEOTEXTI LES | | |
0043 616- 05688 2179.000 TN | 52. 00000 113308. 00| 43. 04000 93784. 16|
R PRAP, CLASS 1 | | |
0044 621-01004 4.000 EACH | 325. 00000 1300. 00| 325. 00000 1300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621-02770 111.000 SYS | 3. 86000 428. 46 3. 86000 428. 46|
EROS| ON CONTROL BLANKET | | |
0046 621-06559 8680.000 SYS | 0. 32000 2777. 60| 0. 32000 2777. 60|
MULCHED SEEDI NG R | | |
0047 621-06564 170.000 SYS | 1. 64000 278. 80| 1. 64000 278. 80|
MULCHED SEEDI NG, CV | | |
0048 621-06567 3.000 MG | 2.00000 6. 00| 2..00000 6. 00|
VATER | | |
0049 621-06574 575.000 SYS | 4. 52000 2599. 00| 6. 61000 3800. 75|
SCDDI NG | | |
0050 621-06575 180.000 SYS | 4.52000 813. 60| 4. 52000 813. 60|
SODDI NG, NURSERY | | |
0052 715-05051 25.000 LFT | 17. 00000 425. 00| 24. 84000 621. 00|
PIPE, TYPE 4, CIRCULAR 10 IN. | | |
0053 715-05169 190.000 LFT | 20. 00000 3800. 00| 23. 44000 4453, 60|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0054 715-46005 7.000 EACH | 300. 00000 2100. 00| 300. 52000 2103. 64
Pl PE END SECTION, 15 IN. | | [
0055 720- 45005 1.000 EACH | 2000. 00000 2000. 00| 1191. 80000 1191. 80|
INLET, A2 | [ [
0056 723-06660 138.000 SYS | 600. 00000 82800. 00| 1022. 24000 141069. 12|
W NGWALL | | |
0057 723-07020 52.000 LFT | 2300. 00000 119600. 00| 2544. 03000 132289. 56|
STRUCTURE, PRECAST THREE SIDED, 216 IN. | | |
X 120 IN | | |
0058 723-08259 80.000 LFT 2300. 00000 184000. 00| 1898. 48000 151878. 40|
| |
I |

X 108 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 271 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 887, 929. 07 ROUTE : 31
CALL ORDER : 271 CONTRACT ID : R -27796-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
I ( ) 35- 1489621 [( 5 ) 35-1339168 I ( )
| HRP CONSTRUCTI ON, | NC. | LAPORTE CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0059 801-04308 8.000 EACH | 165. 00000 1320. 00| 220. 00000 1760. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0060 801-06625 56.000 EACH | 62. 50000 3500. 00| 65. 00000 3640. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 18.000 EACH | 67. 50000 1215. 00| 70. 00000 1260. 00|
CONSTRUCTI ON SI G\, A | [ |
0062 801-06645 4.000 EACH | 37. 50000 150. 00| 40. 00000 160. 00|
CONSTRUCTI ON SIGN, B [ | [
0063 801-06775 LUWP | 4470. 57000 4470. 57| 3597. 52000 3597. 52|
MAI NTAI NI NG TRAFFI C | | |
0064 801-07118 192.000 LFT | 9. 88000 1896. 96| 10. 00000 1920. 00|
BARRI CADE, I11-A | [ |
0065 801-07119 192.000 LFT | 9. 88000 1896. 96| 10. 00000 1920. 00|
BARRI CADE, I11-B | | |
0066 808-06703 3910.000 LFT | 0. 37000 1446. 70| 0. 45000 1759. 50|
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808- 75240 489.000 LFT | 0. 45000 220. 05 0. 45000 220. 05|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ |
IN I I |
0068 808- 75998 22.000 EACH | 59. 00000 1298. 00| 59. 00000 1298. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 963, 879. 44| $ 1,041, 707. 27|
------------------------------------------ o m m o e o e e e e e et m e e e o e e e e e e e e e e e e e memeeeaoo--
CONTRACT TOTALS | $ 963, 879. 44| $ 1,041, 707. 27|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 291 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 287, 802. 00 ROUTE :
CALL ORDER : 291 CONTRACT 1D : R -27880-A COUNTI ES : LAWRENCE
LETTI NG DATE : 12/14/04 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 10/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1801998 CLR, INC. REJECTED $ 249, 202. 00 100. 0000%

2  54-1342714 TR COUNTY BUI LDERS CO $ 376, 025.00 150.8916%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PACE : 301 -1

ENG NEER S ESTIMATE: $ 127, 147. 00 ROUTE : 64
CALL ORDER : 301 CONTRACT ID : R -27964-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOVN BI D
1 02-0657824 F D JACOBI SODDI NG SERVI CE | NC. $ 82,916.00 100. 0000%
2 34-1572955 DEI TERI NG LANDSCAPI NG | NC. $ 131,512.00 158.6087%
[( 1 ) 02-0657824 2 ) 34- 1572955 I ( )
| F D JACOBI SCDDI NG SERVI CE | | DEI TERI NG LANDSCAPI NG INC. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  LANDSCAPE
I I I
0001 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0002 110-01001 LUWP | 1250. 00000 1250. 00| 5000. 00000 5000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 622- 05627 32.000 EACH | 365. 00000 11680. 00| 550. 00000 17600. 00|
PLANT, CONI FEROUS EVERGREEN, CONE, | I I
BROAD UPRI GHT, OVER 96 IN. PA | | |
0004 622-05640 207.000 EACH | 45. 00000 9315. 00| 85. 00000 17595. 00|
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
IN. W I I I
0005 622-05641 373.000 EACH | 80. 00000 29840. 00| 92. 00000 34316. 00|
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | | |
IN. AA EA FI | | |
0006 622-05651 65.000 EACH | 455. 00000 29575. 00| 800. 00000 52000. 00|
PLANT, DECI DUCUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN. AR QA AS | | |
0007 801-06775 LUVP | 1255. 00000 1255. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
SECTI ON TOTALS | $ 82, 916. 00| $ 131, 512. 00| $
------------------------------------------ o m o m o e o e e e e o e oo e o e e e e e e e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 82, 916. 00| $ 131, 512. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 253, 807. 31
CALL ORDER : 421 CONTRACT ID : RS-27121-A
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 45 WORK DAYS

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

DATE :
PAGE :

12/ 30/ 04

421 -1

1 35-1120685
2  35-0918397
3  35-1035700

WALSH & KELLY I NC
RI ETH RI LEY CONSTRUCTI ON
BUCKO CONSTRUCTI ON

1,925,421.30 100. 0000%
2,101, 358.64 109.1376%

ROUTE : US 20
COUNTI ES : PORTER
PROJECT( S)
TOTAL
BI D
$
$
$

2,308,998.83 119.9217%

LINE NO/ I TEM CODE / ALT

1 ) 35-1120685

WALSH & KELLY I NC

2 ) 35-0918397
ETH RI LEY CONSTRUCTI ON

I (

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ g S
SECTI ON 0001  RESURFACI NG
| | I
0001 105-06845 LUWP | 4000. 00000 4000.00]  16000. 00000 16000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 1750. 00000 10500. 00| 3723. 00000 22338. 00|
FIELD OFFICE, B | | |
0003 105-07577 6.000 MG | 450. 00000 2700. 00| 577. 00000 3462. 00|
CELLULAR SERVI CE | | [
0004 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | [ [
0005 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0006 110-01001 LUMP | 95000. 00000 95000. 00|  105000. 00000 105000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-05821 3.000 STA | 1000. 00000 3000. 00| 1000. 00000 3000. 00|
CLEARI NG AND GRUBBI NG [ [ [
0008 202-02272 40.000 LFT | 9. 00000 360. 00| 13. 85000 554. 00|
PAVED S| DE DI TCH, REMOVE | | [
0009 202-02278 675.000 LFT | 5. 00000 3375. 00| 2. 60000 1755. 00|
CURB, CONCRETE, REMOVE [ | |
0010 202-60815 1697.000 LFT | 5. 00000 8485. 00| 3. 15000 5345, 55|
CENTER CURB, REMOVE | | |
0011 202-93135 LUWP | 800. 00000 800. 00| 2659. 00000 2659. 00|
RAI LROAD CROSSI NG, REMOVE | | |
0012 202-93741 4.000 EACH | 130. 00000 520. 00| 140. 00000 560. 00|
GUARD RAI L END TREATMENT, REMOVE | [ |
0013 202-98488 4.000 EACH | 100. 00000 400. 00| 260. 00000 1040. 00|
|

PI PE END SECTI QN, REMOVE

UN'T PRI CE

50000. 00000

3000. 00000

175. 00000

1. 00000

1. 00000

100000. 00000

1000. 00000

20. 00000

3. 25000

4.75000

2500. 00000

130. 00000

200. 00000

3 ) 35-1035700
| BUCKO CONSTRUCTI ON

50000.

18000.

1050.

1.

1.

100000.

3000.

800.

2193.

8060.

2500.

520.

800.

00

00

00

00

00

00

00

00

75

75

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 421 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 253, 807. 31 ROUTE : US 20
CALL CRDER : 421 CONTRACT 1D : RS-27121-A COUNTI ES : PORTER
LETTI NG DATE : 12/14/04 10:00 AM DISTRCT  : LAPORTE DI STRI CT
SET- ASI DE :
I( 1 ) 35 1120685 (2 ) 35-0918397 (3 ) 35-1035700
| VALSH & KELLY | NC | RIETH RI LEY GONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCR PTI ON QUANTI TY | UNT PRCE AVOUNT|  UNIT PRI CE AVDUNT| UNIT PRI CE AVDUNT
------------------------------------------ 5
0014 203- 02000 6810.000 CYS | 15. 00000 102150. 00| 17. 55000 119515. 50 17. 70000 120537. 00
EXCAVATI ON, COVVON | | |
0015 205- 06932 37.500 LFT | 27. 50000 1031. 25| 29. 60000 1110. 00| 15. 00000 562. 50
TEMPORARY CHECK DAM STRAW BALES | |
0016 205- 06937 450.000 LFT | 1. 96000 882. 00| 2. 10000 945. 00| 2. 50000 1125. 00
TEMPCRARY SI LT FENCE | | |
0017 207- 07503 13537.000 SYS | 0. 50000 6768. 50| 0. 35000 4737. 95| 2. 20000 29781. 40
SUBGRADE TREATMENT, TYPE E | | |
0018 301- 07448 3394.000 TON | 8. 00000 27152. 00| 10. 00000 33940. 00| 14. 75000 50061. 50
COMPACTED AGGREGATE, NO. 53, BASE | | |
0019 303- 07449 1149.500 TON | 16. 00000 18392. 00| 23. 95000 27530. 53] 18. 75000 21553. 13
COMPACTED AGGREGATE, NO. 73 | |
0020 304-07491 398.000 TON | 95. 00000 37810. 00| 115. 05000 45789. 90| 75. 00000 29850. 00
HVA PATCH NG TYPE C | | |
0021 306- 08033 88128.000 SYS | 0. 45000 39657. 60| 0. 60000 52876. 80| 0. 75000 66096. 00
MLLING ASPHALT, 1 IN | | |
0022 306- 08034 28378.000 SYS | 0. 48000 13621. 44| 0. 75000 21283. 50| 1. 10000 31215. 80
MLLING ASPHALT, 1 1/2 IN | | |
0023 306- 08039 7223.000 SYS | 0. 75000 5417. 25| 3. 40000 24558. 20| 5. 30000 38281. 90
M LLING ASPHALT REMOVAL | |
0024 306- 08043 6647.000 SYS | 1. 50000 9970. 50| 5. 65000 37555. 55| 5. 45000 36226. 15
MLLING TRANSI TI ON | |
0025 401- 06264 LUWP | 3500. 00000 3500.00]  4520. 00000 4520.00]  5000. 00000 5000. 00
PROFI LOGRAPH, HVA | ! |
0026 401-07334 10990. 000 TON | 46. 00000 505540. 00| 45. 00000 494550. 00| 52. 30000 574777.00
Qr HVA 3, 76, SURFACE, 9.5 mm-- SMA | |
0027 401-07385 7612.000 TON | 33. 00000 251196. 00| 35. 85000 272890. 20| 37. 05000 282024. 60
QA HVA, 3, 76, | NTERVEDI ATE, 12.5 mm | | |
0028 401-07418 10675.000 TON | 30. 00000 320250. 00| 32. 65000 348538. 75| 35. 35000 377361. 25
QA HVA, 3, 76, BASE, 25.0 MV | |
0029 406- 05520 38.750 TON | 350. 00000 13562. 50| 148. 75000 5764. 06| 570. 00000 22087. 50
ASPHALT FOR TACK COAT | |
0030 601- 94689 4.000 EACH|  2876.88000 11507.52|  2800. 00000 11200.00]  2600. 00000 10400. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-97774 2.000 EACH|  1025.00000 2050.00]  1100. 00000 2200.00]  1025. 00000 2050. 00
GW@WLEWTEMWM,@,@ME | | |
PARTS PACKAGE | |
0032 605- 06120 2950.000 LFT | 17. 00000 50150. 00| 12. 50000 36875. 00| 15. 35000 45282. 50
| |

CURB, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 421 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 253, 807. 31 ROUTE : US 20
CALL ORDER : 421 CONTRACT ID : RS-27121-A COUNTI ES : PORTER
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(1 ) 35 1120685 [( 2 ) 35-0918397 [( 3 ) 35-1035700
| WALSH & KELLY | NC | RIETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0033 605- 06250 740.000 SYS | 170. 00000 125800. 00| 52. 00000 38480. 00| 83. 00000 61420. 00
CENTER CURB, C, CONCRETE | | |
0034 605-94811 5.000 EACH | 500. 00000 2500. 00| 833. 00000 4165. 00| 195. 00000 975. 00
CURB TURNOUT | | |
0035 610-07488 2071.000 TON | 50. 00000 103550. 00| 75. 00000 155325. 00| 60. 40000 125088. 40
HVA FOR APPROACHES, TYPE C | | |
0036 611-06497 1.000 EACH | 75. 00000 75. 00| 185. 00000 185. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 611-95023 9.000 EACH | 50. 00000 450. 00| 65. 60000 590. 40| 125. 00000 1125. 00
MAI LBOX ASSEMBLY, RESET | | |
0038 621-06575 3411.000 SYS | 3. 75000 12791. 25| 8. 50000 28993. 50| 8. 00000 27288. 00
SODDI NG NURSERY | | |
0039 715-05119 17.500 LFT | 60. 00000 1050. 00| 53. 00000 927. 50| 90. 00000 1575. 00
PIPE, TYPE 1, O RCULAR 15 IN. | |
0040 715-05151 173.000 LFT | 40. 00000 6920. 00| 39. 00000 6747. 00| 24. 80000 4290. 40
PIPE, TYPE 2, CIRCULAR 15 IN | |
0041 715-05169 108.000 LFT | 50. 00000 5400. 00| 39. 00000 4212. 00| 26. 50000 2862. 00
PIPE, TYPE 3, ORCULAR 15 IN. | [
0042 715- 46005 4.000 EACH | 300. 00000 1200. 00| 612. 00000 2448. 00| 220. 00000 880. 00
PI PE END SECTION, 15 IN | |
0043 720- 44000 6.000 EACH | 250. 00000 1500. 00| 306. 00000 1836. 00| 250. 00000 1500. 00
CASTING ADJUST TO GRADE | | [
0044 720- 45005 1.000 EACH | 1000. 00000 1000. 00| 1077. 00000 1077. 00| 1330. 00000 1330. 00
INLET, A2 | | [
0045 720-90984 1.000 EACH | 2000. 00000 2000. 00| 1077. 00000 1077. 00| 1600. 00000 1600. 00
MANHOLE, C2 | |
0046 801-06207 12550. 000 LFT | 0. 88000 11044. 00| 1. 20000 15060. 00| 0. 80000 10040. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN I I I
0047 801- 06640 40.000 EACH | 72. 00000 2880. 00| 77. 45000 3098. 00| 78. 00000 3120. 00
CONSTRUCTI ON SI GN, A | |
0048 801-06710 100.000 DAY | 12. 00000 1200. 00| 12. 90000 1290. 00| 12. 00000 1200. 00
FLASH NG ARROW S| GN [ [ |
0049 801-06775 LUMP | 29000. 00000 29000.00|  55650. 00000 55650. 00|  56700. 00000 56700. 00
MAI NTAI NI NG TRAFFI C | | |
0050 802-05701 216.000 LFT | 11. 00000 2376. 00| 9. 25000 1998. 00| 12. 50000 2700. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE I I I
0051 802-07060 1.000 EACH | 105. 00000 105. 00| 139. 00000 139. 00| 150. 00000 150. 00
I

SI GN, SHEET, RELOCATE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 421 -4
TABULATI ON CF BI DS

LINE, THERMOPLASTIC, BROKEN, VH TE, 4 | |

ENG NEER S ESTI MATE: $ 2, 253, 807. 31 ROUTE : US 20
CALL CRDER : 421 OONTRACT I D : RS-27121-A COUNTI ES : PORTER
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI OE :
[( 1 ) 35 1120685 [ ( ) 35-0918397 [ 3 ) 35-1035700
| WALSH & KELLY I NC | RIETH RI LEY OONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
0052 802- 76025 8.000 SFT | 14. 00000 112. 00| 89. 50000 716. 00| 14. 50000 116. 00
SI'G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.080 IN. TH CKNESS | | |
0053 804-06771 16. 000 EACH | 53. 00000 848. 00| 26. 85000 429. 60| 25. 00000 400. 00
DEL| NEATOR PCST, FLEXI BLE | | |
0054 805- 02503 2212.000 LFT | 0. 22000 486. 64| 0. 25000 553. 00| 0. 50000 1106. 00
CABLE, ROADWAY LOCP, 1C 14GA. | [ |
0055 805- 78795 867.000 LFT | 8. 40000 7282. 80| 9. 05000 7846. 35| 8. 00000 6936. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0057 808- 75260 450.000 LFT | 1. 75000 787. 50| 1. 70000 765. 00| 1. 56000 702. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0059 808-75278 125.000 LFT | 1. 75000 218. 75| 1. 70000 212. 50| 1. 56000 195. 00
TRANSVERSE MARKI NGS, THERMCPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0060 808-75297 250.000 LFT | 3. 50000 875. 00| 3. 35000 837. 50| 3. 12000 780. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STCP LINE, 24 IN. | |
0061 808-75320 8.000 EACH | 76. 10000 608. 80| 59. 15000 473. 20 55. 00000 440. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0062 808-75325 4.000 EACH | 110. 10000 440. 40| 85. 50000 342. 00| 79. 50000 318. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | | I
0063 808- 75996 762.000 EACH | 2. 50000 1905. 00| 4. 00000 3048. 00| 3. 75000 2857. 50
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0064 808- 75998 784.000 EACH | 18. 00000 14112. 00| 19. 65000 15405. 60| 18. 25000 14308. 00
SNOWPLOWABLE RAl SED PAVEMENT MARKER | | |
0065 805- 01842 4.000 EACH | 565. 00000 2260. 00| 608. 00000 2432. 00| 780. 00000 3120. 00
HANDHOLE, S| GNAL | |
0066 805-01844 930.000 LFT | 11. 00000 10230. 00| 11. 85000 11020. 50| 18. 40000 17112. 00
OONDUI T, STEEL, GALVANIZED, 2 IN., | [ |
UNDERGROUND | | |
0067 805-78510 950.000 LFT | 0. 90000 855. 00| 0. 95000 902. 50| 1. 50000 1425. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | [
0068 805-78785 4.000 EACH | 455. 00000 1820. 00| 490. 00000 1960. 00| 480. 00000 1920. 00
SI GNAL DETECTOR HOUSI NG | [
0069 808-06701 8460.000 LFT | 0. 23000 1945. 80| 0. 25000 2115. 00| 0. 24000 2030. 40
|
|

I'N I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PACE : 421 -5

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 253, 807. 31 RQUTE : US 20
CALL CRDER : 421 CONTRACT ID : RS-27121-A COUNTI ES : PORTER
LETTI NG DATE : 12/14/04 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

3 ) 35-1035700

2 ) 35-0918397 |
| ETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON

(1 ) 35 1120685 |
| WVALSH & KELLY | NC |

_;UA
_m/\

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0070 808-06703 34776.000 LFT | 0. 23000 7998. 48| 0. 25000 8694. 00| 0. 24000 8346. 24
LI NE, THERVOPLASTIC, SOLID, WHTE, 4 IN | | |
0071 808-06705 3000. 000 LFT | 1. 25000 3750. 00| 1. 10000 3300. 00| 1. 04000 3120. 00
LI NE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0072 808-75245 33884.000 LFT | 0. 23000 7793. 32| 0. 25000 8471. 00| 0. 24000 8132. 16
LI NE, THERMOPLASTIC, SCQLID, YELLON 4 | | |
IN I I I
0073 808-92027 400. 000 LFT | 1. 25000 500. 00| 1. 10000 440. 00| 1. 04000 416. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N. I I I
SECTI ON TOTALS | $ 1, 925, 421. 30| $ 2,101, 358. 64| $ 2, 308, 998. 83
------------------------------------------ g S

CONTRACT TOTALS | $ 1, 925, 421. 30| $ 2,101, 358. 64| $ 2,308, 998. 83




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 441 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,934, 967. 46 ROUTE : SR 19
CALL ORDER : 441 CONTRACT I D : RS-27524-A COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,573, 150.80 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 1,774,692.02 112.8113%
(1 ) 351139301 [( 2 ) 35 1065659 I ( )
|E & B PAVING, | NC. | BROOKS CONSTRUCTI ON COMPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e e e e e e et ot e e e o e e e e e et e e e e e m e memeemeeoo-
SECTI ON 0001  HVA RESURFACE
I I I
0001 105-06845 LUMP | 17800. 00000 17800.00]  15545. 00000 15545, 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MS | 1710. 00000 15390. 00| 1613. 27000 14519, 43|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUWP | 78600. 00000 78600.00|  88000. 00000 88000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-02928 2.000 EACH | 842. 00000 1684. 00| 577. 48000 1154. 96|
CATCH BASI N, REMOVE | [ |
0008 202-52710 654.000 SYS | 16. 71000 10928. 34| 24. 53000 16042. 62|
SI DEWALK, CONCRETE, REMOVE | | [
0009 202-93741 11.000 EACH | 175. 00000 1925. 00| 235. 00000 2585. 00|
GUARD RAI L END TREATMENT, REMOVE [ [ |
0010 203-02131 15.000 CYS | 146. 62000 2199. 30| 99. 42000 1491. 30|
EXPLORATORY EXCAVATI ON | | |
0011 203-02376 LUVP | 635. 00000 635. 00| 151. 90000 151. 90|
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0012 301-07448 12.000 TON | 35. 00000 420. 00| 34. 00000 408. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0013 303-07449 1739.000 TON | 17. 06000 29667. 34| 5. 00000 8695. 00|
COMPACTED AGGREGATE, NO. 73 | [ |
0014 304-07490 585.000 TON | 117. 50000 68737. 50| 70. 68000 41347. 80|
I

HVA PATCH NG TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 934, 967. 46

DATE : 12/30/ 04
PAGE : 441 -2

RQUTE : SR 19

CEMENT CONCRETE PAVEMENT FCOR DRI VEWAYS, |

CALL ORDER : 441 CONTRACT 1D : RS-27524-A COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351139301 (2 ) 35-1065659 I ( )

|E & B PAVING INC | BROCKS CONSTRUCTI ON' COMPANY |
LINE NO / | TEM CODE / ALT | | |

| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ 5 S

0015 306- 08033 216467.000 SYS | 0. 40000 86586. 80| 0. 44000 95245. 48|
MLLING ASPHALT, 1 IN. | | |
0016 306- 08034 35099. 000 SYS | 0. 84000 29483. 16| 0. 85000 29834. 15|
MLLING ASPHALT, 1 1/2 IN. | | |
0017 306- 08041 2136.000 SYS | 1. 83000 3908. 88| 1. 00000 2136. 00|
M LLI NG CONCRETE PAVENENT | | |
0018 306- 08043 13574.000 SYS | 0. 01000 135. 74| 0. 01000 135. 74|
MLLING TRANSI TI ON | | |
0019 401- 06264 LUMP | 2260. 00000 2260.00]  7685. 00000 7685. 00|
PROFI LOGRAPH, HVA | | '
0020 401-07321 20654.000 TON | 31. 00000 640274. 00| 35. 60000 735282. 40|
QU QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0021 406- 05520 67.350 TON | 188. 63000 12704. 23| 100. 00000 6735. 00|
ASPHALT FOR TACK COAT | | |
0022 506- 06333 576.000 SYS | 102. 93000 59287. 68| 124. 08000 71470. 08|
PCCP PATCH NG, FULL DEPTH | | |
0023 601- 94689 11.000 EACH |  3000.00000 33000.00]  2350. 00000 25850. 00|
GUARDRAI L END TREATMENT, OS | | |
0024 604- 02007 136.000 SYS | 35. 00000 4760. 00| 35. 96000 4890. 56|
SI DEWALK, CONCRETE, RECONSTRUCT | | |
0025 604- 06070 337.000 SYS | 35. 73000 12041. 01] 40. 96000 13803. 52|
SI DEWALK, CONCRETE | | |
0026 604-07894 259.000 SYS | 185. 86000 48137. 74| 161. 18000 41745. 62
CURB RAVP, CONCRETE, A | | |
0027 604-07896 22.000 SYS | 139. 90000 3077. 80| 163. 42000 3595, 24]
CURB RAVP, CONCRETE, B | | |
0028 604- 07897 36.000 SYS | 263. 72000 9493. 92| 194. 88000 7015. 68|
CURB RAVP, CONCRETE, C | | |
0029 605- 06120 690.000 LFT | 39. 05000 26944. 50| 17. 60000 12144. 00|
CURB, CONCRETE | | |
0030 605- 06140 1539.000 LFT | 27. 63000 42522. 57| 25. 62000 39429. 18|
CURB AND GUTTER, CONCRETE | | |
0031 607- 95754 155.000 LFT | 3.13000 485. 15] 2. 38000 368. 90|
PAVED SI DE DI TCH, BREAK | | |
0032 610-07486 2626.000 TON | 43. 88000 115228. 88| 45. 00000 118170. 00|
HVA FOR APPROACHES, TYPE A | | |
0033 611-98146 37.000 SYS | 69. 16000 2558. 92| 83. 85000 3102. 45|
| |
| |

9 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04

ENG NEER S ESTI MATE: $ 1, 934, 967. 46

PAGE : 441 -3

TABULATI ON CF BI DS

RQUTE : SR 19

TRANSVERSE MARKI NGS, THERMOPLASTI C, |

CALL ORDER : 441 CONTRACT I D : RS-27524-A COUNTIES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0034 615-06520 8.000 EACH | 242. 00000 1936. 00| 309. 52000 2476. 16|
MONUVENT, RE- ESTABLI SH | | |
0035 616-93019 123.000 SYS | 39. 35000 4840. 05| 38. 64000 4752. 72|
RI PRAP, GROUTED, 18 IN. | | |
0036 621-06575 395.000 SYS | 7. 75000 3061. 25| 6. 75000 2666. 25|
SCDDI NG, NURSERY | [ |
0037 715-05151 219.000 LFT | 48. 90000 10709. 10| 79. 43000 17395. 17|
PIPE, TYPE 2, GROULAR 15 IN [ |
0038 720-01894 4.000 EACH | 584. 00000 2336. 00| 822. 45000 3289. 80|
CASTING, FURNI SH AND ADJUST TO GRADE | [ |
0039 720- 44000 7.000 EACH | 393. 55000 2754. 85| 430. 70000 3014. 90|
CASTING ADJUST TO GRADE | | |
0040 720-44296 2.000 EACH | 353. 26000 706. 52| 435. 62000 871. 24|
CAP | NLET | | |
0041 720-45105 1.000 EACH | 1202. 00000 1202. 00| 1976. 05000 1976. 05|
INLET, A2, MODIFI ED [ | [
0042 720-45215 2.000 EACH | 2012. 00000 4024. 00| 2626. 81000 5253. 62|
CATCH BASIN, A8 | | |
0043 801- 06203 7408.000 LFT | 0. 25000 1852. 00| 0. 14000 1037. 12|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0044 801-06207 7408.000 LFT | 1. 28000 9482. 24| 0. 82000 6074. 56
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1IN | [ |
0045 801- 06640 65.000 EACH | 95. 00000 6175. 00| 105. 00000 6825. 00|
CONSTRUCTI ON SI GN, A [ | [
0046 801-06775 LUWP | 5100. 00000 5100.00] 158652. 21000 158652. 21|
MAI NTAI NI NG TRAFFI C | | |
0047 808-06703 801.000 LFT | 0. 23000 184. 23| 0. 23000 184. 23|
LINE, THERVOPLASTIC, SOLID, WHTE, 4 IN | | |
0048 808-06713 138644.000 LFT | 0. 08000 11091. 52| 0. 08000 11091. 52
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0049 808- 75240 12450.000 LFT | 0. 23000 2863. 50| 0. 23000 2863. 50|
LINE, THERVOPLASTIC, BROKEN, YELLOW 4 | | [
[N, | I I
0050 808- 75245 62707.000 LFT | 0. 23000 14422. 61 0. 23000 14422. 61|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I |
0051 808-75274 460.000 LFT | 1. 00000 460. 00| 1. 00000 460. 00|
I
|

SCOLID, YELLOWN CROSSHATCH LINE, 8 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 934, 967. 46

DATE : 12/30/04
PAGE : 441 -4

RQUTE : SR 19

CALL ORDER : 441 CONTRACT ID : RS-27524-A COUNTI ES : M AM
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1065659 I ( )
|E & B PAVING |NC. | BROOKS CONSTRUCTI ON  COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0052 808-75278 301.000 LFT | 1. 75000 526. 75 1. 75000 526. 75|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
SOLID, YELLON CROSSHATCH LINE, 12 IN | | |
0053 808- 75297 530.000 LFT | 3. 50000 1855. 00| 3. 50000 1855. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 24 IN | | |
0054 808- 75300 2430.000 LFT | 0. 90000 2187. 00| 0. 90000 2187. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LINE, 6 IN | | |
0055 808- 75320 15.000 EACH | 65. 00000 975. 00| 65. 00000 975. 00|
PAVEMENT MESSAGE MARKI NGS, [ | [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0056 808- 75325 11.000 EACH | 80. 00000 880. 00| 80. 00000 880. 00|
PAVEMENT NMESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (ONLY) | | |
0057 808- 75996 1272.000 EACH | 4. 26000 5418. 72| 3. 00000 3816. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0058 808- 75998 1368.000 EACH | 17. 50000 23940. 00| 17. 50000 23940. 00|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
0059 507-07479 1560.000 TON | 59. 80000 93288. 00| 56. 81000 88623. 60|
HVA PARTI AL DEPTH PATCH | | |
SECTI ON TOTALS [ $ 1, 573, 150. 80| $ 1,774, 692. 02|
------------------------------------------ g S
CONTRACT TOTALS | $ 1, 573, 150. 80| $ 1,774, 692. 02|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 451
LETTI NG DATE : 12/14/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

CONTRACT ID :

DI STR CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-27542-A
GREENFI ELD DI STRI CT
35 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

40
WAYNE

DATE : 12/30/04
PACE : 451 -1

1 35-1917625 M LESTONE CONTRACTCRS, L. P.

662,517.19 0. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 455 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 541, 427. 63 ROUTE : SR 121
CALL ORDER : 455 CONTRACT ID : RS-27545-B COUNTI ES : WAYNE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT(S) :
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 557,928.00 100. 0000%
(1 ) 35 1917625 I ( ) I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e eemeeeeoo o
SECTI ON 0001  HVA RESURFACE
| [ |
0001 105-06845 LUWP | 2100. 00000 2100. 00| |
CONSTRUCTI ON ENG NEERI NG | [ |
0002 105-07039 6.000 MOS | 1995. 00000 11970. 00| |
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALITY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  27500. 00000 27500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0006 303-01180 507.000 TON | 25. 00000 12675. 00| |
COMPACTED AGGREGATE, NQ 53 | | [
0007 304-07490 736.000 TON | 115. 00000 84640. 00| |
HVA PATCH NG TYPE B [ [ |
0008 306-08032 3723.000 SYS | 3. 10000 11541. 30| |
M LLING TRANSI TI ON | | |
0009 306-08033 68201.000 SYS | 0. 80000 54560. 80| [
MLLING ASPHALT, 1 IN | [ |
0010 401-06264 LUWP | 900. 00000 900. 00| |
PROFI LOGRAPH, HVA | | |
0011 401-07321 5627.000 TON | 45. 00000 253215. 00| |
Qh HVA, 2, 64, SURFACE, 9.5 nm | | [
0012 406- 05520 17.000 TON | 225. 00000 3825. 00| |
ASPHALT FOR TACK COAT | | |
0013 610-07487 503.000 TON | 89. 00000 44767. 00| |
HVA FOR APPROACHES, TYPE B | | |
0014 615-06525 6.000 EACH | 325. 00000 1950. 00| |
|

CASTI NG ADJUSTED TO GRADE, MONUMENT [



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/30/04
PACE : 455 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 541, 427. 63 ROUTE : SR 121
CALL ORDER : 455 CONTRACT ID : RS-27545-B COUNTI ES : WAYNE
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
1 ) 35-1917625 I ( ) ( )

I
| M LESTONE CONTRACTORS, L.P. |

LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERVDPLASTI C, | |
STCP LINE, 24 IN | |
SECTI ON TOTALS | $ 557, 928. 00| $ |
------------------------------------------ g o S

CONTRACT TOTALS | $ 557, 928. 00| $ 1,774,692. 02]

------------------------------------------ g
0015 801-06207 1983.000 LFT | 1. 40000 2776. 20] |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1N | [ |
0016 801- 06640 24.000 EACH | 91. 00000 2184. 00| |
CONSTRUCTI ON SI GN, A [ | [
0017 801-06775 LUMP | 35922. 80000 35922. 80| |
MAI NTAI NI NG TRAFFI C | [ |
0018 808-06712 2488.000 LFT | 0. 10000 248. 80| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0019 808-06713 40735.000 LFT | 0. 10000 4073. 50| [
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0020 808-06714 24166.000 LFT | 0. 10000 2416. 60| |
LINE, PAINT, SCLID, YELLON 4 IN | | |
0021 808- 75297 60.000 LFT | 11. 00000 660. 00| |
I
|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/30/ 04
PACE : 471 -1

ENG NEER S ESTIMATE: $ 1, 975, 742. 62 ROUTE : 66
CALL ORDER : 471 CONTRACT I D : RS-27768-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 350626844 RUDOLPH, J.H. & CO $ 1,492, 690. 65 100. 0000%
2 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,622, 000. 00 108. 6628%
[( 1 ) 35 0626844 2 ) 35-2040801 I ( )
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et o e e e o e e e e e et e e e e e e e e emeeoeaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUMP | 11000. 00000 11000. 00| 8600. 00000 8600. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 7.000 MOS | 1575. 00000 11025. 00| 1050. 00000 7350. 00|
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | [ |
0005 110-01001 LUWP | 74650. 00000 74650.00]  82100. 00000 82100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02241 822.000 LFT | 2. 15000 1767. 30| 2. 15000 1767. 30|
GUARDRAI L, REMOVE | [ |
0007 202-93741 5.000 EACH | 125. 00000 625. 00| 125. 00000 625. 00|
GUARD RAI L END TREATMENT, REMOVE [ [ |
0008 203-02376 LUWP |  191000. 00000 191000. 00|  73000. 00000 73000. 00|
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0009 211-07454 87.000 CYS | 40. 00000 3480. 00| 25. 00000 2175. 00|
STRUCTURE BACKFI LL | | |
0010 303-01180 105.000 TON | 20. 00000 2100. 00| 25. 00000 2625. 00|
COMPACTED AGGREGATE, NO. 53 | | |
0011 303-07449 1770.000 TON | 16. 09000 28479. 30| 20. 00000 35400. 00|
COMPACTED AGGREGATE, NO 73 | | |
0012 304-07489 1814.000 TON | 65. 00000 117910. 00| 115. 00000 208610. 00|
HVA PATCH NG TYPE A | [ [
0013 306-08042 223953.000 SYS | 0. 20000 44790. 60| 0. 17000 38072. 01|
I

M LLI NG SCAR! FI CATI ON PRCFI LE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 30/ 04
PAGE : 471 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 975, 742. 62 ROUTE : 66
CALL ORDER : 471 CONTRACT I D : RS-27768-A COUNTIES : CRAWFCRD PERRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 0626844 [( 2 ) 35-2040801 I (
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 306-08043 5696.000 SYS | 0. 20000 1139. 20| 0. 66000 3759. 36|
M LLI NG, TRANSI TI ON [ | |
0015 401-07320 18476.000 TON | 30. 50000 563518. 00| 33. 50000 618946. 00|
QA HVA 1, 64, SURFACE, 9.5 nm | | |
0016 402-07450 1274.000 TON | 40. 00000 50960. 00| 35. 00000 44590. 00|
HVA, TYPE A, WEDGE AND LEVEL | | |
0017 405-05517 77.000 TON | 225. 00000 17325. 00| 400. 00000 30800. 00|
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 56.000 TON | 195. 00000 10920. 00| 172. 00000 9632. 00|
ASPHALT FOR TACK COAT | | |
0019 601-01846 3.000 EACH | 1700. 00000 5100. 00| 1700. 00000 5100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ |
CURVED, 3 | | |
0020 601-06854 1.000 EACH | 2650. 00000 2650. 00| 2650. 00000 2650. 00|
GUARDRAI L, WBEAM NESTED | | |
0021 601-06854 1.000 EACH | 2650. 00000 2650. 00| 2650. 00000 2650. 00|
GUARDRAI L, WBEAM NESTED , MDIFIED | | |
0022 601-94689 7.000 EACH | 3000. 00000 21000. 00| 3000. 00000 21000. 00|
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 788.000 LFT | 23. 00000 18124. 00| 23. 00000 18124. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0024 610-07486 1197.000 TON | 30. 50000 36508. 50| 44. 00000 52668. 00|
HVA FOR APPROACHES, TYPE A | | |
0025 615- 06505 4.000 EACH | 530. 00000 2120. 00| 350. 00000 1400. 00|
MONUVENT, B | | [
0026 615-06527 1.000 EACH | 475. 00000 475. 00| 475. 00000 475. 00|
MONUVENT, SECTI ON CORNER | | |
0027 616-02305 90.000 CYS | 160. 00000 14400. 00| 135. 00000 12150. 00|
GABI ONS | | |
0028 616-02320 3650.000 SYS | 1. 45000 5292. 50| 1. 20000 4380. 00|
GEOTEXTI LES | [ [
0029 616-06451 3500.000 TON | 21. 35000 74725. 00| 18. 75000 65625. 00|
Rl PRAP, UNI FCRM | | |
0030 715-01354 160.000 LFT | 21. 50000 3440. 00| 26. 00000 4160. 00|
CLEAN EXI STI NG Pl PE | | |
0031 715-05119 140.000 LFT | 100. 00000 14000. 00| 40. 00000 5600. 00|
PIPE, TYPE 1, CIROULAR 15 IN. | | |
0032 715-05121 46.000 LFT | 115. 00000 5290. 00| 60. 00000 2760. 00|
I

PIPE, TYPE 1, G RCULAR 18 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/30/ 04
PAGE : 471 -3
TABULATI ON CF BI DS

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN |
I

ENG NEER S ESTI MATE: $ 1, 975, 742. 62 ROUTE : 66
CALL ORDER : 471 CONTRACT I D : RS-27768-A COUNTI ES : CRAWFCRD PERRY
LETTI NG DATE : 12/14/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 0626844 [( 2 ) 35-2040801 I ( )
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR , | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 715-05123 58.000 LFT | 112. 00000 6496. 00| 65. 00000 3770. 00|
PIPE, TYPE 1, CIRCULAR 24 IN | | |
0034 715-05125 40.000 LFT | 144. 00000 5760. 00| 80. 00000 3200. 00|
PIPE, TYPE 1, CIROULAR 30 IN | | |
0035 715- 05595 5.000 LFT | 181. 00000 905. 00| 115. 00000 575. 00|
Pl PE EXTENSI ON, G RCULAR 15 IN | [ |
0036 715-05596 6.000 LFT | 155. 00000 930. 00| 120. 00000 720. 00|
Pl PE EXTENSI ON, CI RCULAR, 18 IN. [ |
0037 715-46005 4.000 EACH | 615. 00000 2460. 00| 310. 00000 1240. 00|
PI PE END SECTION, 15 IN | | |
0038 715- 46020 2.000 EACH | 898. 00000 1796. 00| 350. 00000 700. 00|
PI PE END SECTION, 24 IN | | |
0039 715-99178 6.000 LFT | 225. 00000 1350. 00| 150. 00000 900. 00|
Pl PE, REI NFORCED CONCRETE, 24 IN. | | |
0040 801-06203 9657.000 LFT | 1. 00000 9657. 00| 0. 35000 3379. 95
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0041 801-06207 9657.000 LFT | 1. 25000 12071. 25| 0. 90000 8691. 30|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0042 801-06640 40.000 EACH | 75. 00000 3000. 00| 75. 00000 3000. 00|
CONSTRUCTI ON SI GN, A | | |
0043 801-06775 LUMP | 35000. 00000 35000. 00| 149487. 08000 149487. 08|
MAI NTAI NI NG TRAFFI C | | |
0044 808-06712 4860.000 LFT | 0. 08000 388. 80| 0. 08000 388. 80|
LINE, PAINT, BROKEN, YELLON 4 IN | | [
0045 808-06713 194494.000 LFT | 0. 08000 15559. 52 0. 08000 15559. 52|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0046 808-06714 169156.000 LFT | 0. 08000 13532. 48] 0. 08000 13532. 48|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0047 808-75297 24.000 LFT 16. 75000 402. 00| 16. 75000 402. 00|
|
0048 808- 75996 2285.000 EACH 2. 00000 4570. 00| 3. 20000 7312. 00|

SNOWPLOMBLE RAlI SED PAVENENT MARKER | | |

REMOVE | [ [
0049 808- 75998 2379.000 EACH | 17. 80000 42346. 20| 17. 80000 42346. 20|

SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 1, 492, 690. 65| $ 1, 622, 000. 00|
------------------------------------------ o m m e m o e e e ettt e o e e m e e e e e e e e e e e eeeeeoo o

CONTRACT TOTALS | $ 1,492, 690. 65| $ 1, 622, 000. 00|




